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      CAUTION TO BIDDERS 
 
All information required by the terms of the Solicitation must be furnished.  MISTAKES OR OMISSIONS CAN BE COSTLY.  
Important items for you to check are included in but not limited to those listed below.  This checklist is furnished only to assist you in 
submitting a proper bid.  Check as you read. 
 
[  ]  Are you registered in the Central Contractor Database?  See DFARS Clause 252.204-7004 “Required Central Contractor 
Registration” in Section 00700 of this solicitation? 
 
[  ]  Are in compliance with the VETS-100 reporting requirement?  See FAR 52. 52.222-37 “Employment Reports on Special 
Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans in Section” in Section  00700 of this solicitation? 
 
[  ]  Have you acknowledged all amendments?  Have you submitted your bid on the latest amended bid schedule? 
 
[  ]  Have you completed the "Representations and Certifications" {Section 00600} portion of the Solicitation?  Is your Contractor 
Establishment Code listed on the Standard Form 1442? 
 
[  ]  Is your bid properly signed by an officer of your company?   
 
[  ]  If a bid guarantee is required, is it included with your bid and is it in the proper amount? {Usually 20 percent of the total bid price, 
including any options or additives.}  If your bid guarantee is in the form of a bid bond, is the bond properly signed by both the bidder 
and surety (BONDING DOCUMENTS SHOULD BEAR AN ORIGINAL SIGNATURE BY AN OFFICER OF THE SURETY) and 
are all required seals affixed?   A bid guarantee is required when your bid exceeds $100,000.00. A late bid guarantee is treated the 
same as a late bid. 
 
[  ]  Is the name in which you submitted the bid the same on your bid as on the bid bond? 
 
[  ]  If required, have you entered a unit price for each bid item?  {The solicitation will specifically state when this is necessary.} 
 
[  ]  The Government may reject a bid as nonresponsive if it is materially and mathematically unbalanced as to price for any bid item 
or combination of  items.  A bid is unbalanced when it is based on prices significantly less than cost for some work and prices which 
are significantly overstated for other work. 
 
[  ]  Are decimals in unit prices in the proper places?  Are your figures legible? 
 
[  ]  Are the extensions of your unit prices, and your total bid price correct? 
 
[  ]  Are all erasures or corrections initialed by the person signing the bid? 
 
[  ]  Have you restricted your bid by altering the provisions of the solicitation? 
 
[  ]  If you are a large business and your bid is greater than  $500,000 for service or $1,000,000.00 for construction have you included 
your Sub-Contracting Plan in your bid package? (NOTE:  PLEASE REFER TO SUBCONTRACTING PLAN IN SOLICITATION 
FOR GOALS). 
 
[  ]  Is the envelope containing your bid properly identified that it is a sealed bid and does it contain the correct solicitation number and 
bid opening time? 
 
[  ]  Will your bid arrive on time?  See paragraph entitled "Late Submissions, Modifications, and Withdrawals of Bids" in the 
Instructions to Bidders {Section 00100} of the solicitation. 
 
February 27, 2003 
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INVITATION N0. DACW61-03-B-0014 
 
 
 

PHILADELPHIA DISTRICT 
CORPS OF ENGINEERS 

 
INVITATION FOR BIDS 

FOR 
 

FORT MIFFLIN 
SEA WALL STABILIZATION AND PROTECTION PROJECT 

 
PHILADELPHIA COUNTY, PENNSYLVANIA 

 
 
 
 
I.  NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY CLAUSE 
WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION. 
 
 
 
II.  BIDDERS ARE CAUTIONED TO NOTE THE "CERTIFICATION OF NONSEGREGATED 
FACILITIES" IN THE SOLICITATION. FAILURE OF A BIDDER TO AGREE TO THE 
CERTIFICATION WILL RENDER HIS BID NONRESPONSIVE TO THE TERMS OF SOLICITATIONS 
INVOLVING AWARDS OF CONTRACTS EXCEEDING $10,000 WHICH ARE NOT EXEMPT FROM THE 
PROVISIONS OF THE EQUAL OPPORTUNITY CLAUSE. (1984 APR) 
 
 
 
III.  BIDDERS ARE REQUIRED TO COMPLETE THE REPRESENTATION AND CERTIFICATIONS 
PORTION OF SECTION 00600 OF THIS SOLICITATION AND SUBMIT THIS WITH THEIR BIDS. 
 
 
 
IV. SITE VISIT: PROSPECTIVE BIDDERS ARE INVITED TO VISIT THE SITE OF THE WORK 
TO ACQUAINT THEMSELVES WITH THE SITE CONDITIONS AND ANY PROBLEMS INCIDENT TO 
THE PROSECUTION OF THE WORK. THE SITE VISIT WILL BE HELD ON 13 JUNE 2003. THE 
SITE VISIT WILL BEGIN AT 8:30 AM AT OLDE FORT MIFFLIN, PA. ALL THOSE PLANNING 
TO ATTEND SHOULD CONTACT MR. BILL MULLOY AT (215) 656-6583.  
 
 
 

 
28 May 2003 
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W25PHS-2270-2805

Fort Mifflin Sea Wall Stabilization and Protection Project
Solicitation No. DACW61-03-B-0014
Issue Date:  May 28, 2003
Bid opening date:  June 27, 2003 at 11:00 a.m., local time

This is an unrestricted procurement.

X

WILLIAM A BAILEY 215-656-6932

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
28-May-2003

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442(REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within 240 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00800

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________(date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.  DACW61-03-C-

7. ISSUED BY CODE

US ARMY ENGINEER DISTRICT, PHILADELPHIA
CONTRACTING DIVISION
WANAMAKER BLDG, 100 PENN SQ EAST
PHILADELPHIA PA 19107-3390

DACW61

PAGE OF PAGES

1 OF 298

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

(hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO(If Other Than Item 7)

FAX:TEL: TEL: FAX:

DACW61-03-B-0014

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 



Invitation for Bids 
DACW61-03-B-0014 

 
 
 PRICE SCHEDULE 
 (To be attached to SF 1442) 
 
 
Item      Estimated     Unit  Estimated 
No. Description   Quantity  Unit   Price  Amount 
 
 
1. Resetting Wall Stones 150  SF   $   $ 
 
2. Resetting Capstones  21  LF    $   $ 
 
3. Stone Masonry Wall 
  Reconstruction  414  CF    $   $ 
 
4. Grouting Stone  
  Masonry Wall  600  SF   $   $ 
 
5. Existing Riprap  
  Removal  120  CY    $   $ 
 
6. New Riprap       870   TON    $   $ 
 
7. Excavation/Backfill 
 Behind Wall   125  CY    $   $ 
 
8. Erosion Control Mat 235  SY    $   $ 
 
9. Ornamental Fence   1  JOB   LS   $ 
 
10.   Excavation Under 
    Riprap  400  CY    $   $ 
 

 
TOTAL ESTIMATED AMOUNT: $ 

 
 
NOTE: Offerors must offer on all items. 
 
 
 
      

 
 

 
 00010-3 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 
99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation "DUNS" followed by the DUNS number that identifies the offeror's 
name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. A DUNS number will be provided immediately by telephone at no 
charge to the offeror. For information on obtaining a DUNS number, the offeror, if 
located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number 
of the local Dun and Bradstreet Information Services office from the Internet Home Page 
at http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service 
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified 
remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by 
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signing and returning the amendment, (2) by identifying the amendment number and date 
in the space provided for this purpose on the form for submitting a bid, (3) by letter or 
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for 
receipt of bids. 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this 
solicitation and its attachments.  The penalty for making false statements in bids is 
prescribed in 18 U.S.C. 1001. 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless 
submitted by electronic means) (1) addressed to the office specified in the solicitation, 
and (2) showing the time and date specified for receipt, the solicitation number, and the 
name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and 
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and 
(2) of this provision when delivered to the office specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; 
however, bids may be modified or withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless 
authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic 
commerce method was specifically stipulated or permitted by the solicitation.  
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to 
reach all prospective bidders before the submission of their bids.  Oral explanations or 
instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all 
other prospective bidders as an amendment to the solicitation, if that information is 
necessary in submitting bids or if the lack of it would be prejudicial to other prospective 
bidders. 
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52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF 
BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so 
as to reach the Government office designated in the invitation for bids (IFB) by the time 
specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m., 
local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated 
in the IFB after the exact time specified for receipt of bids is “late” and will not be 
considered unless it is received before award is made, the Contracting Officer determines 
that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it 
was received at the initial point of entry to the Government infrastructure not later than 
5:00 p.m. one working day prior to the date specified for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government 
installation designated for receipt of bids and was under the Government's control prior to 
the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more 
favorable to the Government, will be considered at any time it is received and may be 
accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation 
includes the time/date stamp of that installation on the bid wrapper, other documentary 
evidence of receipt maintained by the installation, or oral testimony or statements of 
Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so 
that bids cannot be received at the Government office designated for receipt of bids by 
the exact time specified in the IFB and urgent Government requirements preclude 
amendment of the IFB, the time specified for receipt of bids will be deemed to be 
extended to the same time of day specified in the solicitation on the first work day on 
which normal Government processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time 
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via 
facsimile received at any time before the exact time set for receipt of bids, subject to the 
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time 
set for receipt of bids, the identity of the person requesting withdrawal is established and 
the person signs a receipt for the bid. 
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52.214-12     PREPARATION OF BIDS (APR 1984) 
 
(a) Bidders are expected to examine the drawings, specifications, Schedule, and all 
instructions.  Failure to do so will be at the bidder's risk. 
 
(b) Each bidder shall furnish the information required by the solicitation.  The bidder 
shall sign the bid and print or type its name on the Schedule and each continuation sheet 
on which it makes an entry. Erasures or other changes must be initialed by the person 
signing the bid. Bids signed by an agent shall be accompanied by evidence of that agent's 
authority, unless that evidence has been previously furnished to the issuing office. 
 
(c) For each item offered, bidders shall (1) show the unit price, including, unless 
otherwise specified, packaging, packing, and preservation and (2) enter the extended 
price for the quantity of each item offered in the "Amount" column of the Schedule.  In 
case of discrepancy between a unit price and an extended price, the unit price will be 
presumed to be correct, subject, however, to correction to the same extent and in the same 
manner as any other mistake. 
 
(d) Bids for supplies or services other than those specified will not be considered unless 
authorized by the solicitation. 
 
(e) Bidders must state a definite time for delivery of supplies or for performance of 
services, unless otherwise specified in the solicitation. 
 
(f) Time, if stated as a number of days, will include Saturdays, Sundays, and holidays. 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of 
those forms, and (2) manually signed. The person signing a bid must initial each erasure 
or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on 
various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. 
If bidding on all items is not required, bidders should insert the words "no bid" in the 
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space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their 
submission. 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 
1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions 
and will award a contract to the responsible bidder whose bid, conforming to the 
solicitation, will be most advantageous to the Government, considering only price and the 
price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor 
irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is 
precluded by a restrictive limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially 
unbalanced between line items or subline items. A bid is materially unbalanced when it is 
based on prices significantly less than cost for some work and prices which are 
significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it 
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an 
advance payment. 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm, fixed priced contract resulting from this 
solicitation. 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS (MAY 2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign 
construction material, as used in this provision, are defined in the clause of this 
solicitation entitled “Buy American Act--Construction Materials” (Federal Acquisition 
Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination 
regarding the inapplicability of the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The 
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offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a previous request, the offeror shall 
include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception 
to the requirements of the Buy American Act, based on claimed unreasonable cost of 
domestic construction material, by adding to the offered price the appropriate percentage 
of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the 
clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to the offeror that did not 
request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in 
this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may 
submit an alternate offer based on use of equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance 
with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on 
the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will 
evaluate only those offers based on use of the equivalent domestic construction material, 
and the offeror shall be required to furnish such domestic construction material. An offer 
based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are 
filed directly with an agency, and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as 
follows) by obtaining written and dated acknowledgment of receipt from  
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00100-7 

 
Linda M. Toth, Contracting Officer 
US Army Corps of Engineers, Philadelphia Distirct 
100 Penn Square East 
Wanamaker Building, Rm 643 
Philadelphia, PA  19107-3390 
 
 
(b) The copy of any protest shall be received in the office designated above within one 
day of filing a protest with the GAO.  
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 
1985) 

 
(a) The offeror certifies that -- 
 
(1)  The prices in this offer have been arrived at independently, without, for the purpose 

of restricting competition, any consultation, communication, or agreement with any 
other offeror or competitor relating to – 

 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the 
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in 
the case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern 
to submit or not to submit an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the 
signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices 
offered in this bid or proposal, and that the signatory has not participated and will not 
participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision; 
or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in 
certifying that those principals have not participated, and will not participate in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provison 
______________________________________________________ (insert full name of 
person(s) in the offeror's organization responsible for determining the prices offered in 
this bid or proposal, and the title of his or her position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) 
above have not participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above; and 
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(iii) As an agent, has not personally participated, and will not participate, in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror 
must furnish with its offer a signed statement setting forth in detail the circumstances of 
the disclosure. 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, 
Limitation on Payments to Influence Certain Federal Transactions, included in this 
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge 
and belief that on or after December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received 
under a covered Federal transaction) have been paid, or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall 
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying 
Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at 
any tier and require that all recipients of subcontract awards in excess of $100,000 shall 
certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering 
into this contract imposed by section 1352, title 31, United States Code.  Any person who 
makes an expenditure prohibited under this provision, shall be subject to a civil penalty 
of not less than $10,000, and not more than $100,000, for each such failure. 
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52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  
(MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a 
concern that is at least 51 percent owned by one or more women; or in the case of any 
publicly owned business, at least 51 percent of its stock is owned by one or more women; 
and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern 
and has not represented itself as a small business concern in paragraph (b)(1) of FAR 
52.219-1, Small Business Program Representations, of this solicitation.] The offeror 
represents that it (  ) is a women-owned business concern. 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - 
ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this 
acquisition is 237990.  
 
(2) The small business size standard is $28,500,000.00.  
 
(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a 
small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents, for general statistical 
purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 
CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a veteran-owned small business concern. 
 

00600-3 



DACW61-03-B-0014 

(5) (Complete only if the offeror represented itself as a veteran-owned small business 
concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer 
that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this 
representation, on the List of Qualified HUBZone Small Business Concerns maintained 
by the Small Business Administration, and no material change in ownership and control, 
principal office, or HUBZone employee percentage has occurred since it was certified by 
the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 
126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the 
HUBZone small business concern or concerns that are participating in the joint venture. 
(The offeror shall enter the name or names of the HUBZone small business concern or 
concerns that are participating in the joint venture:____________.) Each HUBZone small 
business concern participating in the joint venture shall submit a separate signed copy of 
the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this 
provision.) The offeror shall check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, 
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), 
Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of 
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, 
Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
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(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 
or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or 
more service-disabled veterans or, in the case of a veteran with permanent and severe 
disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 
disability that is service-connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR Part 
121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of 
the stock of which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or 
more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any 
publicly owned business, at least 51 percent of the stock of which is owned by one or 
more women; or 
 
(2) Whose management and daily business operations are controlled by one or more 
women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 
business concerns, then the clause in this solicitation providing notice of the set-aside 
contains restrictions on the source of the end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, 
HUBZone small,  small disadvantaged, or women-owned small business concern in order 
to obtain a contract to be awarded under the preference programs established pursuant to 
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section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal 
law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to 
award in case of tie bids.  If the bidder wishes to be considered for this priority, the 
bidder must identify, in the following space, the LSA in which the costs to be incurred on 
account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
________________________________________________________________________ 
________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision 
will preclude the bidder from receiving priority consideration.  If the bidder is awarded a 
contract as a result of receiving priority consideration under this provision and would not 
have otherwise received award, the bidder shall perform the contract or cause the contract 
to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 
52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business 
status for the purpose of obtaining a benefit on this solicitation. Status as a small business 
and status as a small disadvantaged business for general statistical purposes is covered by 
the provision at FAR 52.219-1, Small Business Program Representation. 
 
(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under 
the size standard applicable to this acquisition; and either-- 
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___ (i) It has received certification by the Small Business Administration as a small 
disadvantaged business concern consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its 
certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth 
of each individual upon whom the certification is based does not exceed $750,000 after 
taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged 
business concern in the database maintained by the Small Business 
Administration(PRO0Net); or 
 
___ (ii) It has submitted a completed application to the Small Business Administration or 
a Private Certifier to be certified as a small disadvantaged business concern in accordance 
with 13 CFR 124, Subpart B, and a decision on that application is pending, and that no 
material change in disadvantaged ownership and control has occurred since its 
application was submitted. 
 
(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint 
venture that complies with the requirements at 13 CFR 124.1002(f) and that the 
representation in paragraph (b)(1) of this provision is accurate for the small 
disadvantaged business concern that is participating in the joint venture. [The offeror 
shall enter the name of the small disadvantaged business concern that is participating in 
the joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged 
status of a concern for the purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small 
Business Act. 
 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the 
Equal Opportunity clause of this solicitation; 
 

00600-7 



DACW61-03-B-0014 

(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by 
proposed subcontractors, will be obtained before subcontract awards. 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING 
REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting 
requirements of 38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal 
Acquisition Regulation clause 52.222-37, Employment Reports on Special Disabled 
Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the 
most recent VETS-100 Report required by that clause. 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING 
(OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this 
contract imposed by Executive Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this 
contract that are subject to the filing and reporting requirements described in section 313 
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of 
the contract the Toxic Chemical Release Inventory Form (Form R) as described in 
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract 
is subject to the Form R filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: (Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process or otherwise use any toxic chemicals 
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established 
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);  
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(  ) (iv) The facility does not fall within Standard Industrial Classification Code (SIC) 
major groups 20 through 39 or their corresponding North American Industry 
Classification System (NAICS) sectors 31 through 33; or  
 
(  ) (v) The facility is not located within any State of the United States, the District of 
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United 
States Virgin Islands, the Northern Mariana Islands, or any other territory or possession 
over which the United States has jurisdiction.  
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE 
GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a 
terrorist country, as well as any political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under 
section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App. 
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support 
for such acts of international terrorism.  As of the date of this provision, terrorist 
countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's 
securities.  Beneficial interest includes holding 5 percent or more of any class of the 
firm's securities in "nominee shares," "street names," or some other method of holding 
securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or 
officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, 
real estate, or other tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary 
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of a firm if the government of a terrorist country has a significant interest in the firm or 
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a 
waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a 
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its 
offer.  If the Offeror is a subsidiary, it shall also disclose any significant interest the 
government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA 
(AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this 
provision whether transportation of supplies by sea is anticipated under the resultant 
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of 
this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of 
any contract or subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance 
of any contract or subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of 
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation, 
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea. 
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Section 00700 - Contract Clauses  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (DEC 2001) --ALTERNATE I (MAY 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, 
Governor, Chairperson, or other chief official, as appropriate) of the agency, unless otherwise 
indicated, including any deputy or assistant chief official of the executive agency.  
 
(b) "Commercial component" means any component that is a commercial item.  
 
(c) Any item, other than real property, that is of a type customarily used by the general public or 
by non-governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public;  
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through 
advances in technology or performance and that is not yet available in the commercial 
marketplace, but will be available in the commercial marketplace in time to satisfy the delivery 
requirements under a Government solicitation;  
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, 
but for--  
 
(i) Modifications of a type customarily available in the commercial marketplace; or  
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made 
to meet Federal Government requirements. "Minor" modifications means modifications that do 
not significantly alter the nongovernmental function or essential physical characteristics of an 
item or component, or change the purpose of a process. Factors to be considered in determining 
whether a modification is minor include the value and size of the modification and the 
comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor;  
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of 
this clause that are of a type customarily combined and sold in combination to the general public;  
 
(5) Installation services, maintenance services, repair services, training services, and other 
services if-- 
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(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or 
(4) of this definition, regardless of whether such services are provided by the same source or at 
the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general 
public under terms and conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial 
marketplace based on established catalog or market prices for specific tasks performed under 
standard commercial terms and conditions. This does not include services that are sold based on 
hourly rates without an established catalog or market price for a specific service performed. For 
purposes of these services-- 
 
(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is 
regularly maintained by the manufacturer or vendor, is either published or otherwise available 
for inspection by customers, and states prices at which sales are currently, or were last, made to a 
significant number of buyers constituting the general public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade 
between buyers and sellers free to bargain and that can be substantiated through competition or 
from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), 
notwithstanding the fact that the item, combination of items, or service is transferred between or 
among separate divisions, subsidiaries, or affiliates of a Contractor; or  
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed 
exclusively at private expense and sold in substantial quantities, on a competitive basis, to 
multiple State and local Governments.  
 
(d) Component means any item supplied to the Government as part of an end item or of another 
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 
52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings. The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means--  
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a 
Federal agency, a State or local government, or a foreign government with which the United 
States has a mutual defense cooperation agreement;  
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(2) Any item described in paragraph (f)(1) of this definition that requires only minor 
modification or modifications of a type customarily available in the commercial marketplace in 
order to meet the requirements of the procuring department or agency; or  
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or 
(f)(2) solely because the item is not yet in use.  
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and 
hearing, the agency head or a designee determines that the Contractor, its agent, or another 
representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee 
of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful 
jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person 
concerned, as determined by the agency head or a designee. (This subparagraph (c)(2) is 
applicable only if this contract uses money appropriated to the Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and 
are in addition to any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or 
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide 
employee or agency. For breach or violation of this warranty, the Government shall have the 
right to annul this contract without liability or, in its discretion, to deduct from the contract price 
or consideration, or otherwise recover, the full amount of the contingent fee.  
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(b) "Bona fide agency," as used in this clause, means an established commercial or selling 
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor 
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself 
out as being able to obtain any Government contract or contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and 
subject to the contractor's supervision and control as to time, place, and manner of performance, 
who neither exerts nor proposes to exert improper influence to solicit or obtain Government 
contracts nor holds out as being able to obtain any Government contract or contracts through 
improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other 
fee that is contingent upon the success that a person or concern has in securing a Government 
contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce 
a Government employee or officer to give consideration or to act regarding a Government 
contract on any basis other than the merits of the matter. 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, 
thing of value, or compensation of any kind which is provided, directly or indirectly, to any 
prime Contractor, prime Contractor employee,  subcontractor, or subcontractor employee for the 
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime 
contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any 
kind, trust, joint-stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the 
United States for the purpose of obtaining supplies, materials, equipment, or services of any 
kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract 
with the United States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or 
agent of a prime Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a 
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or 
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services of any kind under a prime contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, 
who offers to furnish or furnishes any supplies, materials, equipment, or services of any kind 
under a prime contract or a subcontract entered into in connection with such prime contract, and 
(2) includes any person who offers to furnish or furnishes general supplies to the prime 
Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent 
of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by 
a prime Contractor to the United States or in the contract price charged by a subcontractor to a 
prime Contractor or higher tier subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent 
and detect possible violations described in paragraph (b) of this clause in its own operations and 
direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a violation described in 
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing 
the possible violation. Such reports shall be made to the inspector general of the contracting 
agency, the head of the contracting agency if the agency does not have an inspector general, or 
the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible 
violation described in paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed 
by the United States under the prime contract and/or (ii) direct that the Prime Contractor 
withhold, from sums owed a subcontractor under the prime contract, the amount of any 
kickback.  The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of 
this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall 
notify the Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph 
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed 
$100,000. 
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52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL 
OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct 
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal 
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government 
may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where 
the conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency 
procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the 
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct 
constituting an offense punishable under subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is 
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the 
contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in 
addition to any other rights and remedies provided by law, regulation, or under this contract. 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 
(JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the 
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth 
in paragraph (b) of this clause if the head of the contracting activity or designee determines that 
there was a violation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy 
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition 
Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
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(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of 
award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of 
award, notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee 
otherwise payable to the Contractor for each award fee evaluation period or at each award fee 
determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the 
initial target profit specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a 
significant adverse impact on the incentive price revision relationship under the contract, or 
adversely affect the contract financing provisions, the Contracting Officer may defer such 
adjustment until establishment of the total final price of the contract. The total final price 
established in accordance with the incentive price revision provisions of the contract shall be 
reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount 
determined by the Contracting Officer from records or documents in existence prior to the date 
of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance 
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors 
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the 
subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may 
terminate this contract for default. The rights and remedies of the Government specified herein 
are not exclusive, and are in addition to any other rights and remedies provided by law or under 
this contract. 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (JUN 1997)  
 
(a) Definitions.  
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"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in 
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and 
include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to 
influence, any communication to or appearance before an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if 
chartered, established, or otherwise recognized by a State for the performance of a governmental 
duty, including a local public authority, a special district, an intrastate district, a council of 
governments, a sponsor group representative organization, and any other instrumentality of a 
local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals 
who are employed by an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States 
Code, including a position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States 
Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal 
Advisory Committee Act, Title 5, United States Code, appendix 2.  
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"Person," as used in this clause, means an individual, corporation, company, association, 
authority, firm, partnership, society, State, and local government, regardless of whether such 
entity is operated for profit, or not for profit. This term excludes an Indian tribe, tribal 
organization, or any other Indian organization with respect to expenditures specifically permitted 
by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed 
officer or employee of any person, compensation that is consistent with the normal compensation 
for such officer or employee for work that is not furnished to, not funded by, or not furnished in 
cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other 
technical services, a payment in an amount that is consistent with the amount normally paid for 
such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term 
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a 
person requesting or receiving a Federal contract, an officer or employee who is employed by 
such person for at least 130 working days within 1 year immediately preceding the date of the 
submission that initiates agency consideration of such person for receipt of such contract. An 
officer or employee who is employed by such person for less than 130 working days within 1 
year immediately preceding the date of the submission that initiates agency consideration of such 
person shall be considered to be regularly employed as soon as he or she is employed by such 
person for 130 working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, a territory or possession of the United States, an agency or 
instrumentality of a State, and multi-State, regional, or interstate entity having governmental 
duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a 
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any of the following covered Federal actions: the awarding of any 
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering 
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal 
appropriated funds (including profit or fee received under a covered Federal transaction) have 

00700-9 



DACW61-03-B-0014 

been paid, or will be paid, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of a payment of reasonable compensation made to an officer or employee of 
a person requesting or receiving a covered Federal action if the payment is for agency and 
legislative liaison activities not directly related to a covered Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information 
specifically requested by an agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they 
are not related to a specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual 
demonstrations) of the person's products or services, conditions or terms of sale, and service 
capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the 
person's products or services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to 
formal solicitation of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an 
informed decision about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official 
submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the 
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent 
amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are 
permitted under this clause.  
 
(ii) Professional and technical services.  
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(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person 
requesting or receiving a covered Federal action or an extension, continuation, renewal, 
amendment, or modification of a covered Federal action, if payment is for professional or 
technical services rendered directly in the preparation, submission, or negotiation of any bid, 
proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting 
or receiving a covered Federal action or an extension, continuation, renewal, amendment, or 
modification of a covered Federal action if the payment is for professional or technical services 
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or 
application for that Federal action or for meeting requirements imposed by or pursuant to law as 
a condition for receiving that Federal action. Persons other than officers or employees of a 
person requesting or receiving a covered Federal action include consultants and trade 
associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" 
shall be limited to advice and analysis directly applying any professional or technical discipline. 
For example, drafting of a legal document accompanying a bid or proposal by a lawyer is 
allowable. Similarly, technical advice provided by an engineer on the performance or operational 
capability of a piece of equipment rendered directly in the negotiation of a contract is allowable. 
However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under 
this section unless they provide advice and analysis directly applying their professional or 
technical expertise and unless the advice or analysis is rendered directly and solely in the 
preparation, submission or negotiation of a covered Federal action. Thus, for example, 
communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but 
generally advocate one proposal over another are not allowable under this section because the 
lawyer is not providing professional legal services. Similarly, communications with the intent to 
influence made by an engineer providing an engineering analysis prior to the preparation or 
submission of a bid or proposal are not allowable under this section since the engineer is 
providing technical services but not directly in the preparation, submission or negotiation of a 
covered Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal 
award include those required by law or regulation and any other requirements in the actual award 
documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this 
clause are permitted under this clause.  
 

00700-11 



DACW61-03-B-0014 

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of 
reasonable compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that 
agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such 
person has made or has agreed to make any payment using nonappropriated funds (to include 
profits from any covered Federal action), which would be prohibited under subparagraph (b)(1) 
of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there 
occurs any event that materially affects the accuracy of the information contained in any 
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An 
event that materially affects the accuracy of the information reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered 
Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form 
by any person who requests or receives any subcontract exceeding $100,000 under the Federal 
contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier 
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the 
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted 
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of 
the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who 
fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause 
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil 
penalty does not prevent the Government from seeking any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in 
the certification and disclosure form.  
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(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which 
would otherwise be unallowable or unreasonable. Conversely, costs made specifically 
unallowable by the requirements in this clause will not be made allowable under any other 
provision.  
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use 
and has been discarded for disposal or recovery, having completed its life as a consumer item. 
Postconsumer material is a part of the broader category of “recovered material.” For paper and 
paper products, postconsumer material means “postconsumer fiber” defined by the U.S. 
Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so 
forth, after they have passed through their end-usage as a consumer item, including: used 
corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used 
cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid 
waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information 
is on both sides of a sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive 
Procurement Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that 
is, those manufacturing operations up to and including the cutting and trimming of the paper 
machine reel into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, 
and other paper and paperboard waste resulting from printing, cutting, forming, and other 
converting operations; bag, box, and carton manufacturing wastes; and butt rolls, mill wrappers, 
and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard 
manufacturers, merchants, wholesalers, dealers, printers, converters, or others. 
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(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening 
the Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is 
encouraged to submit paper documents, such as offers, letters, or reports, that are printed or 
copied double-sided on recycled paper that meet minimum content standards specified in Section 
505 of Executive Order 13101, when not using electronic commerce methods to submit 
information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, 
computer printout paper, carbonless paper, file folders, white wove envelopes, writing and office 
paper, book paper, cotton fiber paper, and cover stock meeting the 30 percent postconsumer 
material standard for use in submitting paper documents to the Government, it should use paper 
containing no less than 20 percent postconsumer material. This lesser standard should be used 
only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED 
FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The 
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is 
debarred, suspended, or proposed for debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will 
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the 
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for 
debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed 
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal 
Procurement and Nonprocurement Programs).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its 
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs. 
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(4) The systems and procedures the Contractor has established to ensure that it is fully protecting 
the Government's interests when dealing with such subcontractor in view of the specific basis for 
the party's debarment, suspension, or proposed debarment. 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes 
cause delay in the completion of the various elements of construction. The change order granting 
the time extension may provide that the contract completion date will be extended only for those 
specific elements related to the changed work and that the remaining contract completion dates 
for all other portions of the work will not be altered. The change order also may provide an 
equitable readjustment of liquidated damages under the new completion schedule. 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual 
quantity of the unit-priced item varies more than 15 percent above or below the estimated 
quantity, an equitable adjustment in the contract price shall be made upon demand of either 
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely 
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may 
request, in writing, an extension of time, to be received by the Contracting Officer within 10 
days from the beginning of the delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a 
written request for an extension, the Contracting Officer shall ascertain the facts and make an 
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
 
52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986) 
 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the 
following order: (a) the Schedule (excluding the specifications); (b) representations and other 
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the 
specifications. 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business 
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by 
the Small Business Administration. 
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(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the 
price of all offers, except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation 
preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the 
dollar threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition 
Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a 
Memorandum of Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on 
which award may be made. Other evaluation factors described in the solicitation shall be applied 
before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged 
business concern will receive the benefit of both the HUBZone small business price evaluation 
preference and the small disadvantaged business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or adjustment shall be calculated 
independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price 
for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the 
evaluation preference, in which case the factor will be added to its offer for evaluation purposes. 
The agreements in paragraph (d) of this clause do not apply if the offeror has waived the 
evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the 
contract, in the case of a contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract 
performance will be spent for employees of the concern or employees of other HUBZone small 
business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 
percent of the cost of manufacturing, excluding the cost of materials, will be performed by the 
concern or other HUBZone small business concerns; 
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(3) General construction, at least 15 percent of the cost of the contract performance incurred for 
personnel will be will be spent on the concern's employees or the employees of other HUBZone 
small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract 
performance incurred for personnel will be spent on the concern's employees or the employees of 
other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable 
percentage specified in paragraph (d) of this clause will be performed by the HUBZone small 
business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this 
contract only end items manufactured or produced by HUBZone small business manufacturer 
concerns. This paragraph does not apply in connection with construction or service contracts. 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns shall have the maximum practicable opportunity to participate in performing contracts 
let by any Federal agency, including contracts and subcontracts for subsystems, assemblies, 
components, and related services for major systems. It is further the policy of the United States 
that its prime contractors establish procedures to ensure the timely payment of amounts due 
pursuant to the terms of their subcontracts with small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the 
fullest extent consistent with efficient contract performance. The Contractor further agrees to 
cooperate in any studies or surveys as may be conducted by the United States Small Business 
Administration or the awarding agency of the United States as may be necessary to determine the 
extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
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(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by 
one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more 
service-disabled veterans or, in the case of a veteran with permanent and severe disability, the 
spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability 
that is service-connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small 
Business Act and relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of 
its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 
CFR part 124, subpart B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its 
certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual 
upon whom the certification is based does not exceed $750,000 after taking into account the 
applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in 
the database maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more 
veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly 
owned business, at least 51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
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(d) Contractors acting in good faith may rely on written representations by their subcontractors 
regarding their status as a small business concern, a veteran-owned small business concern, a 
service-disabled veteran-owned small business concern, a HUBZone small business concern, a 
small disadvantaged business concern, or a women-owned small business concern. 
 
 
 
 
52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in 
performance of the contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance 
incurred for personnel shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern 
shall perform work for at least 50 percent of the cost of manufacturing the supplies, not including 
the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, 
not including the cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the 
cost of the contract, not including the cost of materials, with its own employees. 
 
 
52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens 
to delay the timely performance of this contract, the Contractor shall immediately give notice, 
including all relevant information, to the Contracting Officer. 
 
 
52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a 
sentence of imprisonment which has been imposed by any court of a State, the District of 
Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the 
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands.  
This limitation, however, shall not prohibit the employment by the Contractor in the performance 
of this contract of persons on parole or probation to work at paid employment during the term of 
their sentence or persons who have been pardoned or who have served their terms.  Nor shall it 
prohibit the employment by the Contractor in the performance of this contract of persons 
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confined for violation of the laws of any of the States, the District of Columbia, the 
Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth 
of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized 
to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been 
consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied 
in skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or 
impair existing contracts for services; and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or 
provided for work of a similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or 
regulations of the jurisdiction involved are in conformity with the requirements of Executive 
Order 11755, as amended by Executive Orders 12608 and 12943. 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics 
(see Federal Acquisition Regulation 22.300) shall require or permit them to work over 40 hours 
in any workweek unless they are paid at least 1 and 1/2 times the basic rate of pay for each hour 
worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and 
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. 
In addition, the Contractor and subcontractor are liable for liquidated damages payable to the 
Government. The Contracting Officer will assess liquidated damages at the rate of $10 per 
affected employee for each calendar day on which the employer required or permitted the 
employee to work in excess of the standard workweek of 40 hours without paying overtime 
wages required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will 
withhold from payments due under the contract sufficient funds required to satisfy any 
Contractor or subcontractor liabilities for unpaid wages and liquidated damages. If amounts 
withheld under the contract are insufficient to satisfy Contractor or subcontractor liabilities, the 
Contracting Officer will withhold payments from other Federal or Federally assisted contracts 
held by the same Contractor that are subject to the Contract Work Hours and Safety Standards 
Act. 
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(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all 
laborers and mechanics working on the contract during the contract and shall make them 
available to the Government until 3 years after contract completion. The records shall contain the 
name and address of each employee, social security number, labor classifications, hourly rates of 
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 
The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the 
Contracting Officer or the Department of Labor to inspect, copy, or transcribe records 
maintained under paragraph (d)(1) of this clause. The Contractor or subcontractor also shall 
allow authorized representatives of the Contracting Officer or Department of Labor to interview 
employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) 
of this clause in subcontracts exceeding $100,000 and require subcontractors to include these 
provisions in any lower tier subcontracts. The Contractor shall be responsible for compliance by 
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) 
through (d) of this clause. 
 
 
 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the Contractor and such laborers and mechanics.  Contributions made or costs 
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act 
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, 
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the 
appropriate wage rate and fringe benefits in the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in the clause entitled Apprentices 
and Trainees.  Laborers or mechanics performing work in more than one classification may be 
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compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional 
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not 
listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination.  The Contracting Officer shall approve 
an additional classification and wage rate and fringe benefits therefor only when all the following 
criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification 
in the wage determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the Contracting Officer agree on the classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), a report of the 
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S.  Department of Labor, Washington, DC 
20210.  The Administrator or an authorized representative will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is 
necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or 
their representatives, and the Contracting Officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the 
Contracting Officer shall refer the questions, including the views of all interested parties and the 
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division 
for determination.  The Administrator, or an authorized representative, will issue a determination 
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to 
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 
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(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 
 
(c)  If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
Contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same Prime Contractor, or 
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same Prime Contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the Contracting Officer may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics 
working at the site of the work.  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the 
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that 
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon 
Act, the Contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. 

00700-23 



DACW61-03-B-0014 

Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Contracting Officer.  The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under paragraph (a) of 
this clause.  This information may be submitted in any form desired.  Optional Form WH-347 
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased 
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained 
under paragraph (a) of this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by subparagraph (b)(2) of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or 
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of 
Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this 
clause available for inspection, copying, or transcription by the Contracting Officer or authorized 
representatives of the Contracting Officer or the Department of Labor.  The Contractor or 
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer 
or the Department of Labor to interview employees during working hours on the job.  If the 
Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be 
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necessary to cause the suspension of any further payment.  Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for 
the work they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment 
and Training Administration, Bureau of Apprenticeship and Training, or with a State 
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen 
on the job site in any craft classification shall not be greater than the ratio permitted to the 
Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable wage determination for the classification of 
work actually performed.  In addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed.  Where a contractor is 
performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) 
specified in the Contractor's or subcontractor's registered program shall be observed.  Every 
apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification.  If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in 
accordance with that determination.  In the event the Bureau of Apprenticeship and Training, or 
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
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as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.  
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate in the wage determination for the classification of 
work actually performed.  In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate in the wage determination for the work actually performed.  In the event the Employment 
and Training Administration withdraws approval of a training program, the Contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen 
under this clause shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR Part 30. 
 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby 
incorporated by reference in this contract. 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards Act-Overtime Compensation, 
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting 
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to 
include these clauses in any lower tier subcontracts.  The Prime Contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses 
cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting 
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract, 
including the subcontractor's signed and dated acknowledgment that the clauses set forth in 
paragraph (a) of this clause have been included in the subcontract. 
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(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall 
deliver to the Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety 
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, 
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with 
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for 
termination of the contract, and for debarment as a Contractor and subcontractor as provided in 
29 CFR 5.12.  
 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS 
(FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 
3, and 5 are hereby incorporated by reference in this contract.  
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for 
resolving disputes concerning labor standards requirements.  Such disputes shall be resolved in 
accordance with those procedures and not the Disputes clause of this contract.  Disputes within 
the meaning of this clause include disputes between the Contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives.  
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
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1001. 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage 
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin 
because of written or oral policies or employee custom. The term does not include separate or 
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is 
subject to the Equal Opportunity clause of this contract. 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the 
Contractor's aggregate workforce in each trade on all construction work in the covered area, are 
as follows: 
 

Goals for minority 
participation for each 

trade 

Goals for female 
participation for each 

trade 
  

17.3 6.9 
  

 
These goals are applicable to all the Contractor's construction work performed in the covered 
area. If the Contractor performs construction work in a geographical area located outside of the 
covered area, the Contractor shall apply the goals established for the geographical area where the 
work is actually performed. Goals are published periodically in the Federal Register in notice 
form, and these notices may be obtained from any Office of Federal Contract Compliance 
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Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) 
specific affirmative action obligations required by the clause entitled "Affirmative Action 
Compliance Requirements for Construction,'' and (3) its efforts to meet the goals. The hours of 
minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to project, for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following 
award of any construction subcontract in excess of $10,000 at any tier for construction work 
under the contract resulting from this solicitation. The notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" 
is Philadelphia County, Philadelphia, PA. 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this 
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or 
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with 
paragraphs (b)(1) through (b)(11) of this clause, except for work performed outside the United 
States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
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(1) The Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this 
clause for the Contractor to extend a publicly announced preference in employment to Indians 
living on or near an Indian reservation, in connection with employment opportunities on or near 
an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or 
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) 
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii) 
rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has 
a collective bargaining agreement or other contract or understanding, the notice to be provided 
by the Contracting Officer advising the labor union or workers' representative of the Contractor's 
commitments under this clause, and post copies of the notice in conspicuous places available to 
employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, 
regulations, and orders of the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive 
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. 
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed 
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of 
contract award, the Contractor shall, within 30 days after contract award, apply to either the 
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the 
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations 
and complaint investigations. The Contractor shall permit the Government to inspect and copy 
any books, accounts, records (including computerized records), and other material that may be 
relevant to the matter under investigation and pertinent to compliance with Executive Order 
11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or 
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suspended in whole or in part and the Contractor may be declared ineligible for further 
Government contracts, under the procedures authorized in Executive Order 11246, as amended. 
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided 
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of 
Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) 
of this clause in every subcontract or purchase order that is not exempted by the rules, 
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as 
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as 
the contracting officer may direct as a means of enforcing these terms and conditions, including 
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of any direction, the 
Contractor may request the United States to enter into the litigation to protect the interests of the 
United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be 
governed by the procedures in 41 CFR 60-1.1. 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR 
CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in 
the solicitation for this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security 
number used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples 
of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic 
origin); and 
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(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other 
Spanish culture or origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving 
any construction trade, each such subcontract in excess of $10,000 shall include this clause and 
the Notice containing the goals for minority and female participation stated in the solicitation for 
this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. 
Department of Labor in a covered area, either individually or through an association, its 
affirmative action obligations on all work in the plan area (including goals) shall comply with the 
plan for those trades that have unions participating in the plan. Contractors must be able to 
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or 
subcontractor participating in an approved plan is also required to comply with its obligations 
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under 
the plan in each trade in which it has employees. The overall good-faith performance by other 
Contractors or subcontractors toward a goal in an approved plan does not excuse any 
Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) 
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as 
percentages of the total hours of employment and training of minority and female utilization that 
the Contractor should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. If the Contractor performs construction work in a geographical 
area located outside of the covered area, it shall apply the goals established for the geographical 
area where that work is actually performed. The Contractor is expected to make substantially 
uniform progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a 
union with which the Contractor has a collective bargaining agreement, to refer minorities or 
women shall excuse the Contractor's obligations under this clause, Executive Order 11246, as 
amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, apprentices and trainees must be employed by the Contractor during the 
training period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment 
opportunities. Trainees must be trained pursuant to training programs approved by the U.S. 
Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The 
evaluation of the Contractor's compliance with this clause shall be based upon its effort to 
achieve maximum results from its actions. The Contractor shall document these efforts fully and 
implement affirmative action steps at least as extensive as the following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and 
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in all facilities where the Contractor's employees are assigned to work. The Contractor, if 
possible, will assign two or more women to each construction project. The Contractor shall 
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and 
carry out the Contractor's obligation to maintain such a working environment, with specific 
attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide 
written notification to minority and female recruitment sources and community organizations 
when the Contractor or its unions have employment opportunities available, and maintain a 
record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each 
minority and female off-the-street applicant, referrals of minorities or females from unions, 
recruitment sources, or community organizations, and the action taken with respect to each 
individual. If an individual was sent to the union hiring hall for referral and not referred back to 
the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the 
Contractor may have taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred back to the Contractor a 
minority or woman sent by the Contractor, or when the Contractor has other information that the 
union referral process has impeded the Contractor's efforts to meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area 
that expressly include minorities and women, including upgrading programs and apprenticeship 
and trainee programs relevant to the Contractor's employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall provide notice of these 
programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, 
and requesting their cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female 
employees at least once a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where 
construction work is performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action 
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obligations with all employees having responsibility for hiring, assignment, layoff, termination, 
or other employment decisions. Conduct review of this policy with all on-site supervisory 
personnel before initiating construction work at a job site. A written record shall be made and 
maintained identifying the time and place of these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any 
advertising in the news media, specifically including minority and female news media. Provide 
written notification to, and discuss this policy with, other Contractors and subcontractors with 
which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community 
organizations, to schools with minority and female students, and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and employment 
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or 
training by any recruitment source, send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. 
Where reasonable, provide after-school, summer, and vacation employment to minority and 
female youth both on the site and in other areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel for promotional opportunities. Encourage these employees to seek or to prepare for, 
through appropriate training, etc., opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel 
practices do not have a discriminatory effect by continually monitoring all personnel and 
employment-related activities to ensure that the Contractor's obligations under this contract are 
being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or 
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure 
privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction 
contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under 
the Contractor's equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in 
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1) 
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through (16) of this clause. The efforts of a contractor association, joint contractor-union, 
contractor-community, or similar group of which the contractor is a member and participant may 
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of 
this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of 
minorities and women in the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and 
female workforce participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on 
behalf of the Contractor. The obligation to comply is the Contractor's, and failure of such a group 
to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The 
Contractor is required to provide equal employment opportunity and to take affirmative action 
for all minority groups, both male and female, and all women, both minority and nonminority. 
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a 
particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any 
person because of race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of 
the Equal Opportunity clause, including suspension, termination, and cancellation of existing 
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its 
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties 
as ordered shall be a violation of this clause and Executive Order 11246, as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative 
action procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of Executive Order 11246, as amended, the 
implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
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(1) Monitor all employment-related activity to ensure that the Contractor's equal employment 
policy is being carried out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone 
number, construction trade, union affiliation (if any), employee identification number, social 
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of 
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at 
which the work was performed. Records shall be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws 
that establish different standards of compliance or upon the requirements for the hiring of local 
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program).  
 
 
52.222-35     AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF 
THE VIETNAM ERA (APR 1998)  
 
(a) ) Definitions. As used in this clause-- 
 
All employment openings includes all positions except executive and top management, those 
positions that will be filled from within the contractor's organization, and positions lasting 3 days 
or less. This term includes full-time employment, temporary employment of more than 3 days' 
duration, and part-time employment. 
 
Appropriate office of the State employment service system means the local office of the Federal-
State national system of public employment offices with assigned responsibility to serve the area 
where the employment opening is to be filled, including the District of Columbia, Guam, the 
Commonwealth of Puerto Rico, and the Virgin Islands. 
 
Positions that will be filled from within the Contractor's organization means employment 
openings for which no consideration will be given to persons outside the Contractor's 
organization (including any affiliates, subsidiaries, and parent companies) and includes any 
openings that the Contractor proposes to fill from regularly established “recall” lists. The 
exception does not apply to a particular opening once an employer decides to consider applicants 
outside of its organization. 
     
Veteran of the Vietnam era means a person who-- 
     
(1) Served on active duty for a period of more than 180 days, any part of which occurred 
between August 5, 1964, and May 7, 1975, and was discharged or released therefrom with other 
than a dishonorable discharge; or 
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(2) Was discharged or released from active duty for a service-connected disability if any part of 
such active duty was performed between August 5, 1964, and May 7, 1975. 
     
(b) General. (1) Regarding any position for which the employee or applicant for employment is 
qualified, the Contractor shall not discriminate against the individual because the individual is a 
disabled veteran or a veteran of the Vietnam era. The Contractor agrees to take affirmative action 
to employ, advance in employment, and otherwise treat qualified disabled veterans and veterans 
of the Vietnam era without discrimination based upon their disability or veterans' status in all 
employment practices such as-- 
    
(i) Employment;  
 
(ii) Upgrading;  
 
(iii) Demotion or transfer;  
 
(iv) Recruitment;  
 
(v) Advertising;  
 
(vi) Layoff or termination;  
 
(vii) Rates of pay or other forms of compensation; and  
 
(viii) Selection for training, including apprenticeship.  
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the 
Secretary of Labor (Secretary) issued under the Vietnam Era Veterans' Readjustment Assistance 
Act of 1972 (the Act), as amended.  
 
(c) Listing openings. (1) The Contractor agrees to list all employment openings existing at 
contract award or occurring during contract performance, at an appropriate office of the State 
employment service system in the locality where the opening occurs. These openings include 
those occurring at any Contractor facility, including one not connected with performing this 
contract. An independent corporate affiliate is exempt from this requirement.  
 
(2) State and local government agencies holding Federal contracts of $10,000 or more shall also 
list all their employment openings with the appropriate office of the State employment service.  
 
(3) The listing of employment openings with the State employment service system is required at 
least concurrently with using any other recruitment source or effort and involves the obligations 
of placing a bona fide job order, including accepting referrals of veterans and nonveterans. This 
listing does not require hiring any particular job applicant or hiring from any particular group of 
job applicants and is not intended to relieve the Contractor from any requirements of Executive 
orders or regulations concerning nondiscrimination in employment.  
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(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it 
shall advise the State employment service system, in each State where it has establishments, of 
the name and location of each hiring location in the State. As long as the Contractor is 
contractually bound to these terms and has so advised the State system, it need not advise the 
State system of subsequent contracts. The Contractor may advise the State system when it is no 
longer bound by this contract clause.  
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur 
and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, 
Guam, and the Virgin Islands. 
     
(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's 
obligation under the law to take affirmative action to employ and advance in employment 
qualified disabled veterans and veterans of the Vietnam era, and (ii) the rights of applicants and 
employees.  
 
(2) These notices shall be posted in conspicuous places that are available to employees and 
applicants for employment. They shall be in a form prescribed by the Deputy Assistant Secretary 
for Federal Contract Compliance Programs, Department of Labor (Deputy Assistant Secretary), 
and provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by 
the terms of the Act, and is committed to take affirmative action to employ, and advance in 
employment, qualified disabled veterans and veterans of the Vietnam Era.  
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, 
appropriate actions may be taken under the rules, regulations, and relevant orders of the 
Secretary issued pursuant to the Act.  
 
(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the 
terms, including action for noncompliance.  
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is 
qualified, the Contractor shall not discriminate against any employee or applicant because of 
physical or mental disability. The Contractor agrees to take affirmative action to employ, 
advance in employment, and otherwise treat qualified individuals with disabilities without 
discrimination based upon their physical or mental disability in all employment practices such 
as-- 
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(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right 
of return from layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional 
meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the 
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the 
Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and 
applicants for employment. The Contractor shall ensure that applicants and employees with 
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice 
read to a visually disabled individual, or may lower the posted notice so that it might be read by a 
person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant 
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by 
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and 
advance in employment, qualified individuals with physical or mental disabilities. 
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(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, 
appropriate actions may be taken under the rules, regulations, and relevant orders of the 
Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the 
terms, including action for noncompliance. 
 
 
 
52.222-37     EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF 
THE VIETNAM ERA (JAN 1999)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at 
least annually, as required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the 
workforce of the contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that 
total, the number of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor 
Veterans' Employment Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 
1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total 
hires during the most recent 12-month period as of the ending date selected for the employment 
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date: 
(1) As of the end of any pay period during the period January through March 1st of the year the 
report is due, or (2) as of December 31, if the contractor has previous written approval from the 
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on 
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 
shall invite all disabled veterans and veterans of the Vietnam era who wish to benefit under the 
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The 
invitation shall state that the information is voluntarily provided; that the information will be 
kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in 
accordance with the regulations promulgated under 38 U.S.C. 4212. 
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(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the 
Secretary.  
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the 
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) 
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt 
from the requirement to file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under 
section 313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an 
appropriate certification form has been filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 
20 through 39 or their corresponding North American Industry Classification System (NAICS) 
sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the 
Northern Mariana Islands, or any other territory or possession over which the United States has 
jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria 
in paragraph (b) of this clause, and after award of the contract circumstances change so that any 
of its owned or operated facilities used in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that 
is no longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or 
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before July 1 for the prior calendar year during which the facility becomes eligible; and (ii) 
continue to file the annual Form R for the life of the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the 
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release 
filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a 
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of 
Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance 
of this clause, except this paragraph (e).  
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction 
material. 
 
Construction material means an article, material, or supply brought to the construction site by the 
Contractor or a subcontractor for incorporation into the building or work. The term also includes 
an item brought to the site preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation 
systems, that are discrete systems incorporated into a public building or work and that are 
produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to 
the construction site. Materials purchased directly by the Government are supplies, not 
construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the end product (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of 
the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the  
manufacture of the end product. 
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Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction 
material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, 
Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but 
does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) 
by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs 
(b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the 
Government as follows:  NONE 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 
percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor 
request to use foreign construction material in accordance with paragraph (b)(3) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
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(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not have 
requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American 
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) 
of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) 
\1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
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    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary. 
Include other applicable supporting information. 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or 
services originating from sources within, or that were located in or transported from or through, 
countries whose products are banned from importation into the United States under regulations 
of the Office of Foreign Assets Control, Department of the Treasury. Those countries are Cuba, 
Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by the Taliban, and 
Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or 
services from entities controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
 
52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED 
ECONOMIC ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or 
community that is recognized by the Federal Government as eligible for services from the 
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any ``Native'' as 
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or 
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of 
the Interior) commercial, industrial, or business activity established or organized for the purpose 
of profit, provided that Indian ownership constitutea not less than 51 percent of the enterprise. 
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"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native 
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and 
Kodiak) as defined in the Alaska Native Claims Settlement Act, that is recognized by the Federal 
Government as eligible for services from BIA in accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct 
economic interest would be affected by the award of a subcontract or by the failure to award a 
subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned 
economic enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the 
subcontracts it awards to the fullest extent consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the 
representation of an Indian organization or Indian-owned economic enterprise as to its eligibility, 
unless an  
interested party challenges its status or the Contracting Officer has independent reason to 
question that status. In the event of a challenge to the representation of a subcontractor, the 
Contracting Officer will refer the matter to the U.S. Department of the Interior, Bureau of Indian 
Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 
20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment 
will be made within 50 working days of subcontract award or while a challenge is pending. If a 
subcontractor is determined to be an ineligible participant, no incentive payment will be made 
under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the 
following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target 
cost, or firm-fixed-price included in the subcontract initially awarded to the Indian organization 
or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for 
an adjustment prior to completion of contract performance. 
 

00700-46 



DACW61-03-B-0014 

(c) The Contracting Officer, subject to the terms and conditions of the contract and the 
availability of funds, will authorize an incentive payment of 5 percent of the amount paid to the 
subcontractor. The Contracting Officer will seek funding in accordance with agency procedures. 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this 
contract or any subcontract at any tier, of any invention described in and covered by a United 
States patent (1) embodied in the structure or composition of any article the delivery of which is 
accepted by the Government under this contract or (2) used in machinery, tools, or methods 
whose use necessarily results from compliance by the Contractor or a subcontractor with (i) 
specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire 
liability to the Government for infringement of a patent of the United States shall be determined 
solely by the provisions of the indemnity clause, if any, included in this contract or any 
subcontract hereunder (including any lower-tier subcontract), and the Government assumes 
liability for all other infringement to the extent of the authorization and consent hereinabove 
granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to 
identify the parties, in all subcontracts at any tier for supplies or services (including construction, 
architect-engineer services, and materials, supplies, models, samples, and design or testing 
services expected to exceed the simplified acquisition threshold (however, omission of this 
clause from any subcontract, including those at or below the simplified acquisition threshold, 
does not affect this authorization and consent.) 
 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 
INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance of this 
contract of which the Contractor has knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any 
supplies furnished or work or services performed under this contract, the Contractor shall furnish 
to the Government, when requested by the Contracting Officer, all evidence and information in 
possession of the Contractor pertaining to such suit or claim. Such evidence and information 
shall be furnished at the expense of the Government except where the Contractor has agreed to 
indemnify the Government. 
 
(d)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at 
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any tier for supplies or services (including construction and architect-engineer subcontracts and 
those for material, supplies, models, samples, or design or testing services) expected to exceed 
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in 
13.000 of the Federal Acquisition Regulation (FAR). 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its 
officers, agents, and employees against liability, including costs and expenses, for infringement 
upon any United States patent (except a patent issued upon an application that is now or may 
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of 
performing this contract or out of the use or disposal by or for the account of the Government of 
supplies furnished or work performed under this contract. 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening 
of bids, may be cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond 
supported by good and sufficient surety or sureties acceptable to the Government, postal money 
order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department 
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid 
guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the 
opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as 
accepted.- 
 
(c) The amount of the bid guarantee shall be ________ percent of the bid price or $________, 
whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period 
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s) 
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the 
contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring 
the work that exceeds the amount of its bid, and the bid guarantee is available to offset the 
difference. 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
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(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a 
performance bond, or a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or 
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) 
with respect to Government securities held in book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company 
approved by the United States Department of Justice. This title evidence must show fee simple 
title vested in the surety along with any concurrent owners; whether any real estate taxes are due 
and payable; and any recorded encumbrances against the property, including the lien filed in 
favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated 
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who 
certifies that the appraisal has been conducted in accordance with the generally accepted 
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as 
promulgated by the Appraisal Foundation. 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a 
federally insured financial institution to pay all or part of a stated amount of money, until the 
expiration date of the letter, upon presentation by the Government (the beneficiary) of a written 
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or 
condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds 
such as performance and payment bonds, the letter of credit and letter of confirmation formats in 
paragraphs (e) and (f) of this clause shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than 
a written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by 
an acceptable federally insured financial institution as provided in paragraph (d) of this clause, 
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and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the 
bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or 
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date 
estimated to cover the entire period for which financial security is required or may submit an ILC 
with an initial expiration date that is a minimum period of one year from the date of issuance. 
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
renewal at least 60 days in advance of the current expiration date, the ILC is automatically 
extended without amendment for one year from the expiration date, or any future expiration date, 
until the period of required coverage is completed and the Contracting Officer provides the 
financial institution with a written statement waiving the right to payment. The period of 
required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during 
the one-year period following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or 
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that 
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC. 
Unless the financial institution issuing the ILC had letter of credit business of less than $25 
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial 
institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
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IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or 
more drawings up to United States $________. This Letter of Credit is payable at [issuing 
financial institution's and, if any, confirming financial institution's] office at [issuing financial 
institution's address and, if any, confirming financial institution's address] and expires with our 
close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if 
any, the confirming financial institution, for all or any part of this credit if presented with this 
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of 
Credit on or before the  expiration date or any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this Letter of Credit that it is deemed to be automatically 
extended without amendment for one year from the expiration date hereof, or any future 
expiration date, unless at least 60 days prior to any expiration date, we notify you or the 
transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also 
agree to notify the account party (and confirming financial institution, if any) by the same means 
of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected 
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or 
assignment shall be only at the written direction of the Government (the beneficiary) in a form 
satisfactory to the issuing financial institution and the confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of _____________________ [state of confirming 
financial institution, if any, otherwise state of issuing financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described 
in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this 
credit is drawn against within 30 days after the resumption of our business. 
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Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, 
issued by __________ [name of issuing financial institution] for drawings of up to United States 
dollars ___________/U.S. $_______ and expiring with our close of business on _____________ 
[the expiration date], or any automatically extended expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office 
located at ___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of 
Credit and this Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this confirmation that it be deemed automatically extended 
without amendment for one year from the expiration date hereof, or any automatically extended 
expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or 
the transferee and the issuing financial institution, by registered mail or other receipted means of 
delivery, that we elect not to consider this confirmation extended for any such additional period; 
or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, 
the account party, and ourselves, of its election not to extend the expiration date of the Letter of 
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Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of ________ [state of confirming financial 
institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as 
described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn 
against within 30 days after the resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the 
Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United 
States $____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a 
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negotiated contract or a modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes 
and duties, in effect on the contract date, that the taxing authority is imposing and collecting on 
the transactions or property covered by this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise 
tax or duty, or tax that was exempted or excluded on the contract date but whose exemption was 
later revoked or reduced during the contract period, on the transactions or property covered by 
this contract that the Contractor is required to pay or bear as the result of legislative, judicial, or 
administrative action taking effect after the contract date. It does not include social security tax 
or other employment taxes.  
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or 
duty, except social security or other employment taxes, that would otherwise have been payable 
on the transactions or property covered by this contract, but which the Contractor is not required 
to pay or bear, or for which the Contractor obtains a refund or drawback, as the result of 
legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, 
provided the Contractor warrants in writing that no amount for such newly imposed Federal 
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or 
otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except 
social security or other employment taxes, that the Contractor is required to pay or bear, or does 
not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions 
of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the 
adjustment exceeds $250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any 
Federal excise tax or duty that reasonably may be expected to result in either an increase or 
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption 
from any Federal, State, or local tax when the Contractor requests such evidence and a 
reasonable basis exists to sustain the exemption. 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 
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1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in 
this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of 
work accomplished which meets the standards of quality established under the contract, as 
approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by 
the contract covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the 
contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 
the site and preparatory work done to be taken into consideration. Material delivered to the 
Contractor at locations other than the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and 
that the material will be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall 
furnish the following certification, or payment shall not be made: (However, if the Contractor 
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, 
and conditions of the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received 
under the contract, and timely payments will be made from the proceeds of the payment covered 
by this certification, in accordance with subcontract agreements and the requirements of chapter 
39 of Title 31, United States Code;  

00700-55 



DACW61-03-B-0014 

 
(3) This request for progress payments does not include any amounts which the prime contractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress 
payments, discovers that a portion or all of such request constitutes a payment for performance 
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract 
(hereinafter referred to as the "unearned amount"), the Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the 
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from 
the 8th day after the date of receipt of the unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has 
been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress 
payments by an amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any 
period for which a progress payment is to be made, the Contracting Officer shall authorize 
payment to be made in full. However, if satisfactory progress has not been made, the Contracting 
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory 
progress is achieved. When the work is substantially complete, the Contracting Officer may 
retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor 
all the remaining withheld funds. Also, on completion and acceptance of each separate building, 
public work, or other division of the contract, for which the price is stated separately in the 
contract, payment shall be made for the completed work without retention of a percentage.  
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(f) Title, liability, and reservation of rights. All material and work covered by progress payments 
made shall, at the time of payment, become the sole property of the Government, but this shall 
not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the 
contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government 
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance 
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after 
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in 
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to 
bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract 
after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the 
Contractor has specifically excepted from the operation of the release. A release may also be 
required of the assignee if the Contractor's claim to amounts payable under this contract has been 
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, 
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract 
actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1, 
including contract modifications for additional supplies or services, but not including contract 
modifications that are within the scope and under the terms of the contract, such as contract 
modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the 
amount payable under subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at 
the most recent auction of such bills prior to the date the Contractor receives the unearned 
amount; and  
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(2) Deducted from the next available payment to the Contractor.  
 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) - ALTERNATE I (APR 1984) 

 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become 
due as a result of the performance of this contract to a bank, trust company, or other financing 
institution, including any Federal lending agency. The assignee under such an assignment may 
thereafter further assign or reassign its right under the original assignment to any type of 
financing institution described in the preceding sentence.  Unless otherwise stated in this 
contract, payments to an assignee of any amounts due or to become due under this contract shall 
not, to the extent specified in the Act, be subject to reduction or setoff. 
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all 
unpaid amounts payable under this contract, and shall not be made to more than one party, 
except that an assignment or reassignment may be made to one party as agent or trustee for two 
or more parties participating in the financing of this contract. 
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified 
document (including this contract) or information related to work under this contract until the 
Contracting Officer authorizes such action in writing. 
 
 
 
52.232-25     PROMPT PAYMENT (FEB 2002)  
 
Notwithstanding any other payment clause in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers 
payment as being made on the day a check is dated or the date of an electronic funds transfer 
(EFT). Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the 
Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless 
otherwise specified. (However, see paragraph (a)(4) of this clause concerning payments due on 
Saturdays, Sundays, and legal holidays.) 
 
(a) Invoice payments--(1) Due date. (i) Except as indicated in paragraphs (a)(2) and (c) of this 
clause, the due date for making invoice payments by the designated payment office is the later of  
the following two events: 
 
(A) The 30th day after the designated billing office receives a proper invoice from the Contractor 
(except as provided in paragraph (a)(1)(ii) of this clause). 
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(B) The 30th day after Government acceptance of supplies delivered or services performed. For a 
final invoice, when the payment amount is subject to contract settlement actions, acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(ii) If the designated billing office fails to annotate the invoice with the actual date of receipt at 
the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's 
invoice, provided the designated billing office receives a proper invoice and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
 
(2) Certain food products and other payments. (i) Due dates on Contractor invoices for meat, 
meat food products, or fish; perishable agricultural commodities; and dairy products, edible fats 
or oils, and food products prepared from edible fats or oils are-- 
 
(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and Stockyard 
Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible 
fresh or frozen poultry meat, any perishable poultry meat food product, fresh eggs, and any 
perishable egg product, as close as possible to, but not later than, the 7th day after product 
delivery. 
 
(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion Act 
of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later than, the 7th day after product 
delivery. 
 
C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable 
Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not later 
than, the 10th day after product delivery, unless another date is specified in the contract. 
 
(D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act of 
1983 (7 U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or oils, 
as close as possible to, but not later than, the 10th day after the date on which a proper invoice 
has been received. Liquid milk, cheese, certain processed cheese products, butter, yogurt, ice 
cream, mayonnaise, salad dressings, and other similar products, fall within this classification. 
Nothing in the Act limits this classification to refrigerated products. When questions arise 
regarding the proper classification of a specific product, prevailing industry practices will be 
followed in specifying a contract payment due date. The burden of proof that a classification of a 
specific product is, in fact, prevailing industry practice is upon the Contractor making the 
representation. 
 
(ii) If the contract does not require submission of an invoice for payment (e.g., periodic lease 
payments), the due date will be as specified in the contract. 
 
(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated 
billing office specified in the contract. A proper invoice must include the items listed in 
paragraphs (a)(3)(i) through (a)(3)(x) of this clause. If the invoice does not comply with these 
requirements, the designated billing office will return it within 7 days after receipt (3 days for 
meat, meat food products, or fish; 5 days for perishable agricultural commodities, dairy products, 
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edible fats or oils, and food products prepared from edible fats or oils), with the reasons why it is 
not a proper invoice. The Government will take into account untimely notification when 
computing any interest penalty owed the Contractor. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to 
the date of the mailing or transmission.) 
 
(iii) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
 
(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or 
services performed. 
 
(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for 
prompt payment terms). Bill of lading number and weight of shipment will be shown for 
shipments on Government bills of lading. 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in 
the event of a defective invoice. 
 
(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice 
only if required elsewhere in this contract. 
 
(ix) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required 
elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be 
a proper invoice, the Contractor shall have submitted correct EFT banking information in 
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic 
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic 
Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds 
Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay 
by EFT. 
 
(x) Any other information or documentation required by the contract (e.g., evidence of 
shipment). 
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(4) Interest penalty. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if payment is not made by the due date and the conditions 
listed in paragraphs (a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, 
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office 
may make payment on the following working day without incurring a late payment interest 
penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation 
authorizing payment, and there was no disagreement over quantity, quality, or Contractor 
compliance with any contract term or condition. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for supplies 
delivered or services performed, the amount was not subject to further contract settlement actions 
between the Government and the Contractor. 
 
(5) Computing penalty amount. The Government will compute the interest penalty in accordance 
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor, 
Government acceptance is deemed to occur constructively on the 7th day (unless otherwise 
specified in this contract) after the Contractor delivers the supplies or performs the services in 
accordance with the terms and conditions of the contract, unless there is a disagreement over 
quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs 
within the constructive acceptance period, the Government will base the determination of an 
interest penalty on the actual date of acceptance. The constructive acceptance requirement does 
not, however, compel Government officials to accept supplies or services, perform contract 
administration functions, or make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay 
interest penalties if payment delays are due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on 
amounts temporarily withheld or retained in accordance with the terms of the contract. The 
Government and the Contractor shall resolve claims involving disputes and any interest that may 
be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(6) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for 
prompt payment improperly. The Government will calculate the interest penalty in accordance 
with the prompt payment regulations at 5 CFR part 1315. 
 
(7) Additional interest penalty. (i) The designated payment office will pay a penalty amount, 
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to 
the interest penalty amount only if-- 
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(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date 
the invoice amount is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional 
penalty payment, in accordance with paragraph (a)(7)(ii) of this clause, postmarked not later than 
40 days after the invoice amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the 
following data. The Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request 
payment of all overdue late payment interest penalty and such additional penalty as may be 
required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of 
receipt, provided the demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will 
determine the demand's validity based on the date the Contractor has placed on the demand, 
provided such date is no later than the 40th day after payment was made. 
 
(iii) The additional penalty does not apply to payments regulated by other Government 
regulations (e.g., payments under utility contracts subject to tariffs and regulation). 
 
(b) Contract financing payment. If this contract provides for contract financing, the Government 
will make contract financing payments in accordance with the applicable contract financing 
clause. 
 
(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast 
Payment Procedure, payments will be made within 15 days after the date of receipt of the 
invoice. 
 
(d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the 
Government has otherwise overpaid on an invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
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52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers 
payment as being made on the day a check is dated or the date of an electronic funds transfer. 
Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal 
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 
specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are 
several types of invoice payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer 
approval of the estimated amount and value of work or services performed, including payments 
for reaching milestones in any project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives 
a proper payment request. If the designated billing office fails to annotate the payment request 
with the actual date of receipt at the time of receipt, the payment due date is the 14th day after 
the date of the Contractor's payment request, provided the designated billing office receives a 
proper payment request and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance 
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified 
in the contract or, if not specified, 30 days after approval by the Contracting Officer for release 
to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release 
of all claims against the Government arising by virtue of the contract, and payments for partial 
deliveries that have been accepted by the Government (e.g., each separate building, public work, 
or other division of the contract for which the price is stated separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the 
Contractor. For a final invoice when the payment amount is subject to contract settlement actions 
(e.g., release of claims), acceptance is deemed to occur on the effective date of the contract 
settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at 
the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's 
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invoice, provided the designated billing office receives a proper invoice and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated 
billing office specified in the contract. A proper invoice must include the items listed in 
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these 
requirements, the designated billing office must return it within 7 days after receipt, with the 
reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of 
an improper invoice in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to 
the date of mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order 
number and contract line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in 
the event of a defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts 
requested and certification in accordance with the requirements of the clause at 52.232-5, 
Payments Under Fixed-Price Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice 
only if required elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required 
elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be 
a proper invoice, the Contractor shall have submitted correct EFT banking information in 
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic 
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic 
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Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds 
Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay 
by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if payment is not made by the due date and the conditions 
listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, 
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office 
may make payment on the following working day without incurring a late payment interest 
penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation 
authorizing payment and there was no disagreement over quantity, quality, Contractor 
compliance with any contract term or condition, or requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or 
services performed, the amount was not subject to further contract settlement actions between the 
Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance 
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for 
payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is 
deemed to occur constructively on the 7th day after the Contractor has completed the work or 
services in accordance with the terms and conditions of the contract. If actual acceptance or 
approval occurs within the constructive acceptance or approval period, the Government will base 
the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These 
requirements also do not compel Government officials to accept work or services, approve 
Contractor estimates, perform contract administration functions, or make payment prior to 
fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay 
interest penalties if payment delays are due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on 
amounts temporarily withheld or retained in accordance with the terms of the contract. The 
Government and the Contractor shall resolve claims involving disputes, and any interest that may 
be payable in accordance with the clause at FAR 52.233-1, Disputes. 
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(5) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for 
prompt payment improperly. The Government will calculate the interest penalty in accordance 
with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, 
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to 
the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date 
the invoice amount is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional 
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 
40 days after the date the invoice amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the 
following data. The Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request 
payment of all overdue late payment interest penalty and such additional penalty as may be 
required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of 
receipt provided the demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will 
determine the demand's validity based on the date the Contractor has placed on the demand, 
provided such date is no later than the 40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government 
will make contract financing payments in accordance with the applicable contract financing 
clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for 
property or services (including a material supplier) for the purpose of performing this contract 
the following: 
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(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay 
the subcontractor for satisfactory performance under its subcontract not later than 7 days from 
receipt of payment out of such amounts as are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to 
the subcontractor an interest penalty for each payment not made in accordance with the payment 
clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on 
which payment of the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published 
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth 
in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall 
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, 
and to include in their subcontract, provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a 
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory 
performance under the subcontract without incurring any obligation to pay a late payment 
interest penalty, in accordance with terms and conditions agreed to by the parties to the 
subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that 
part or all of the subcontractor's request for payment may be withheld in accordance with the 
subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a 
late payment penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been 
furnished to the subcontractor; and 
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(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a 
Contractor pursuant to paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to 
the Government but before making a payment to a subcontractor for the subcontractor's 
performance covered by the payment request, discovers that all or a portion of the payment 
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance 
with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of 
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a 
withholding, but prior to the due date for subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy 
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by 
an amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the 
correction of the identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the 
funds therefor must be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest 
established by the Secretary of the Treasury, and published in the Federal Register, for interest 
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
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(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest 
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 
8th day after receipt of the withheld amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after 
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the 
first-tier subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in 
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting 
a deficiency in such first-tier subcontractor's performance under the contract for which the 
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future 
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with 
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest 
penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of 
this clause as soon as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an 
amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after 
receipt of satisfactory written notification that the identified subcontract performance deficiency 
has been corrected, the Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier 
subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor 
computed at the rate of interest established by the Secretary of the Treasury, and published in the 
Federal Register, for interest payments under section 12 of the Contracts DisputesAct of 1978 
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of 
any withholding to a subcontractor (with a copy furnished to the Contracting Officer), 
specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
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(3) The remedial actions to be taken by the subcontractor in order to receive payment of the 
amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the 
Government of any amount withheld or retained in accordance with paragraph (d) of this clause 
until such time as the Contractor has determined and certified to the Contracting Officer that the 
subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to 
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty 
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not 
constitute a dispute to which the Government is a party. The Government may not be 
interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, 
this clause shall not limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late 
payment or nonpayment by the Contractor or deficient subcontract performance or 
nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an 
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under 
paragraph (c) of this clause shall not be construed to be an obligation of the Government for such 
interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of 
such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the 
Government has otherwise overpaid on an invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL 
CONTRACTOR REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made 
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used 
in this clause, the term “EFT” refers to the funds transfer and may also include the payment 
information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the 
Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
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(ii) Request the Government to extend the payment due date until such time as the Government 
can make payment by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using 
the EFT information contained in the Central Contractor Registration (CCR) database. In the 
event that the EFT information changes, the Contractor shall be responsible for providing the 
updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either 
the Automated Clearing House (ACH) network, subject to the rules of the National Automated 
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal 
payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, 
then the Government need not make payment to the Contractor under this contract until correct 
EFT information is entered into the CCR database; and any invoice or contract financing request 
shall be deemed not to be a proper invoice for the purpose of prompt payment under this 
contract. The prompt payment terms of the contract regarding notice of an improper invoice and 
delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving 
points (i.e., more than one remittance address and/or EFT information set) in the CCR database, 
and the Contractor has not notified the Government of the payment receiving point applicable to 
this contract, the Government shall make payment to the first payment receiving point (EFT 
information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer 
occurs because the Government used the Contractor's EFT information incorrectly, the 
Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was 
incorrect, or was revised within 30 days of Government release of the EFT payment transaction 
instruction to the Federal Reserve System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed 
to have made payment and the Contractor is responsible for recovery of any erroneously directed 
funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make 
payment, and the provisions of paragraph (d) of this clause shall apply. 
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(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner 
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction 
instruction released to the Federal Reserve System, the date specified for settlement of the 
payment is on or before the prompt payment due date, provided the specified payment date is a 
valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as 
provided for in the assignment of claims terms of this contract, the Contractor shall require as a 
condition of any such assignment, that the assignee shall register in the CCR database and shall 
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of 
this clause shall apply to the assignee as if it were the Contractor. EFT information that shows 
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper 
assignment of claims acceptable to the Government, is incorrect EFT information within the 
meaning of paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for 
errors resulting from changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor 
available payment information that is suitable for transmission as of the date of release of the 
EFT instruction to the Federal Reserve System. The Government may request the Contractor to 
designate a desired format and method(s) for delivery of payment information from a list of 
formats and methods the payment office is capable of executing. However, the Government does 
not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to 
the Government. If the Government makes payment by check in accordance with paragraph (a) 
of this clause, the Government shall mail the payment information to the remittance address 
contained in the CCR database. 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be 
resolved under this clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the 
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the 
adjustment or interpretation of contract terms, or other relief arising under or relating to this 
contract. However, a written demand or written assertion by the Contractor seeking the payment 
of money exceeding $100,000 is not a claim under the Act until certified. A voucher, invoice, or 
other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the 
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submission and certification requirements of this clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this 
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a 
written decision. A claim by the Government against the Contractor shall be subject to a written 
decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this 
clause when submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to 
handle in accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been 
submitted as all or part of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that 
the supporting data are accurate and complete to the best of my knowledge and belief; that the 
amount requested accurately reflects the contract adjustment for which the Contractor believes 
the Government is liable; and that I am duly authorized to certify the claim on behalf of the 
Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with 
respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in 
writing by the Contractor, render a decision within 60 days of the request.  For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or 
notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit 
as provided in the Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the 
Government is presented to the Contractor, the parties, by mutual consent, may agree to use 
alternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor 
shall inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting 
the request.  
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(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified, if required); or (2) the date that payment 
otherwise would be due, if that date is later, until the date of payment.  With regard to claims 
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from 
the date that the Contracting Officer initially receives the claim.  Simple interest on claims shall 
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is 
applicable to the period during which the Contracting Officer receives the claim and then at the 
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency 
of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final 
resolution of any request for relief, claim, appeal, or action arising under the contract, and 
comply with any decision of the Contracting Officer. 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a 
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the 
Contractor, direct the Contractor to stop performance of the work called for by this contract. The 
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall 
either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for 
Convenience of the Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision 
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, 
in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of 
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon a proposal at any time before final payment under 
this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting 
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from the stop-work order in arriving at the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken 
under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or 
miscertification, a protest related to this contract is sustained, and the Government pays costs, as 
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to 
reimburse the Government the amount of such costs. In addition to any other remedy available, 
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by 
offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall 
be new and of the most suitable grade for the purpose intended, unless otherwise specifically 
provided in this contract. References in the specifications to equipment, material, articles, or 
patented processes by trade name, make, or catalog number, shall be regarded as establishing a 
standard of quality and shall not be construed as limiting competition. The Contractor may, at its 
option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and 
mechanical and other equipment to be incorporated into the work. When requesting approval, the 
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model 
number, and other information concerning the performance, capacity, nature, and rating of the 
machinery and mechanical and other equipment. When required by this contract or by the 
Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When 
requesting approval, the Contractor shall provide full information concerning the material or 
articles. When directed to do so, the Contractor shall submit samples for approval at the 
Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material, and 
articles that do not have the required approval shall be installed or used at the risk of subsequent 
rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The 
Contracting Officer may require, in writing, that the Contractor remove from the work any 
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable. 
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52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining 
any necessary licenses and permits, and for complying with any Federal, State, and municipal 
laws, codes, and regulations applicable to the performance of the work.  The Contractor shall 
also be responsible for all damages to persons or property that occur as a result of the 
Contractor's fault or negligence.  The Contractor shall also be responsible for all materials 
delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another 
period of time determined by the Contracting Officer, prepare and submit to the Contracting 
Officer for approval three copies of a practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates on which the Contractor contemplates 
starting and completing the several salient features of the work (including acquiring materials, 
plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during 
the period.  If the Contractor fails to submit a schedule within the time prescribed, the 
Contracting Officer may withhold approval of progress payments until the Contractor submits 
the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting 
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to 
the Contracting Officer.  If, in the opinion of the Contracting Officer, the Contractor falls behind 
the approved schedule, the Contractor shall take steps necessary to improve its progress, 
including those that may be required by the Contracting Officer, without additional cost to the 
Government. In this circumstance, the Contracting Officer may require the Contractor to increase 
the number of shifts, overtime operations, days of work, and/or the amount of construction plant, 
and to submit for approval any supplementary schedule or schedules in chart form as the 
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be 
regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under 
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is 
not prosecuting the work with sufficient diligence to ensure completion within the time specified 
in the contract.  Upon making this determination, the Contracting Officer may terminate the 
Contractor's right to proceed with the work, or any separable part of it, in accordance with the 
default terms of this contract. 
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52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks 
indicated on the drawings, and shall be responsible for all measurements in connection with the 
layout.  The Contractor shall furnish, at its own expense, all stakes, templates, platforms, 
equipment, tools, materials, and labor required to lay out any part of the work.  The Contractor 
shall be responsible for executing the work to the lines and grades that may be established or 
indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining 
and preserving all stakes and other marks established by the Contracting Officer until authorized 
to remove them.  If such marks are destroyed by the Contractor or through its negligence before 
their removal is authorized, the Contracting Officer may replace them and deduct the expense of 
the replacement from any amounts due or to become due to the Contractor. 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror 
will be notified and will be required to attend. The Contracting Officer's notification will include 
specific details regarding the date, time, and location of the conference, any need for attendance 
by subcontractors, and information regarding the items to be discussed. 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method 
authorized by the contract, written notification of the bankruptcy to the Contracting Officer 
responsible for administering the contract.  This notification shall be furnished within five days 
of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include 
the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting 
offices for all Government contracts against which final payment has not been made.  This 
obligation remains in effect until final payment under this contract. 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that the Contracting Officer 
determines appropriate for the convenience of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, 
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration 
of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this 
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contract (or within a reasonable time if not specified), an adjustment shall be made for any 
increase in the cost of performance of this contract (excluding profit) necessarily caused by the 
unreasonable suspension, delay, or interruption, and the contract modified in writing 
accordingly. However, no adjustment shall be made under this clause for any suspension, delay, 
or interruption to the extent that performance would have been so suspended, delayed, or 
interrupted by any other cause, including the fault or negligence of the Contractor, or for which 
an equitable adjustment is provided for or excluded under any other term or condition of this 
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or 
failure to act involved (but this requirement shall not apply as to a claim resulting from a 
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as 
practicable after the termination of the suspension, delay, or interruption, but not later than the 
date of final payment under the contract. 
 
 
52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications 
within the general scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or 
latent physical conditions differing materially from those indicated in this contract or unknown 
unusual physical conditions at the site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost 
of, or time required for performing the work, the Contracting Officer shall make an equitable 
adjustment (see paragraph (d)) upon submittal of a "proposal for adjustment" (hereafter referred 
to as proposal) by the Contractor before final payment under the contract. 
 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written 
notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)  
 
(a) Definitions.  As used this clause-- 
 
"Commercial item",  has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract",  includes a transfer of commercial items between divisions, subsidiaries, or 
affiliates of the Contractor or subcontractor at any tier.  
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(b) To the maximum extent practicable, the Contractor shall incorporate, and require its 
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as 
components of items to be supplied under this contract.  
 
(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), 
in all subcontracts that offer further subcontracting opportunities. If the subcontract (except 
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of any 
public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer 
subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era 
and Other Eligible Veterans (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46 
U.S.C. Appx 1241) (flowdown not required for subcontracts awarded beginning May 1, 1996). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a 
minimal number of additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in 
subcontracts awarded under this contract.  
 
 
52.246-1     CONTRACTOR INSPECTION REQUIREMENTS (APR 1984) 
 
The Contractor is responsible for performing or having performed all inspections and tests 
necessary to substantiate that the supplies or services furnished under this contract conform to 
contract requirements, including any applicable technical requirements for specified 
manufacturers' parts. This clause takes precedence over any Government inspection and testing 
required in the contract's specifications, except for specialized inspections or tests specified to be 
performed solely by the Government. 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture 
and fabrication of components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as 
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will ensure that the work performed under the contract conforms to contract requirements. The 
Contractor shall maintain complete inspection records and make them available to the 
Government. All work shall be conducted under the general direction of the Contracting Officer 
and is subject to Government inspection and test at all places and at all reasonable times before 
acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before 
acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under 
paragraph (i) of this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any 
contract requirement, nor is the inspector authorized to change any term or condition of the 
specification without the Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 
and material reasonably needed for performing such safe and convenient inspections and tests as 
may be required by the Contracting Officer. The Government may charge to the Contractor any 
additional cost of inspection or test when work is not ready at the time specified by the 
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily 
delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to 
conform to contract requirements, unless in the public interest the Government consents to 
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly 
segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) 
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) 
terminate for default the Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already 
completed work by removing it or tearing it out, the Contractor, on request, shall promptly 
furnish all necessary facilities, labor, and material. If the work is found to be defective or 
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the 
Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make 
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an equitable adjustment for the additional services involved in the examination and 
reconstruction, including, if completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as 
practicable after completion and inspection, all work required by the contract or that portion of 
the work the Contracting Officer determines can be accepted separately. Acceptance shall be 
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the 
Government's rights under any warranty or guarantee. 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as 
provided in paragraph (i) of this clause, that work performed under this contract conforms to the 
contract requirements and is free of any defect in equipment, material, or design furnished, or 
workmanship performed by the Contractor or any subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the 
work. If the Government takes possession of any part of the work before final acceptance, this 
warranty shall continue for a period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any 
defect. In addition, the Contractor shall remedy at the Contractor's expense any damage to 
Government-owned or controlled real or personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this 
clause. The Contractor's warranty with respect to work repaired or replaced will run for 1 year 
from the date of repair or replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after 
the discovery of any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after 
receipt of notice, the Government shall have the right to replace, repair, or otherwise remedy the 
failure, defect, or damage at the Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if 
directed by the Contracting Officer; and  
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(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting 
Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the 
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or 
supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at 
any tier, the Contractor shall not be liable for the repair of any defects of material or design 
furnished by the Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance 
clause of this contract with respect to latent defects, gross mistakes, or fraud.  
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering 
change proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract 
savings realized from accepted VECP's, in accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, 
maintenance, logistic support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from 
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, 
whether or not the acquisition cost changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs 
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting 
the VECP, as well as those costs the Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from 
developing and implementing the VECP, such as any net increases in the cost of testing, 
operations, maintenance, and logistic support.  The term does not include the normal 
administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor 
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's 
development and implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
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(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions 
or characteristics; provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the 
information described in subparagraphs (1) through (7) below.  If the proposed change is 
affected by contractually required configuration management or similar procedures, the 
instructions in those procedures relating to format, identification, and priority assignment shall 
govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, 
the comparative advantages and disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is 
accepted, including any suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the 
Contractor's allowable development and implementation costs, including any amount attributable 
to subcontracts under paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, 
such as test and evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued 
in order to achieve the maximum cost reduction, noting any effect on the contract completion 
time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the 
agencies and contract numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, 
with a copy to the Contracting Officer. 
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(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the 
Contracting Officer will notify the Contractor within the 45-day period and provide the reason 
for the delay and the expected date of the decision.  The Government will process VECP's 
expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, 
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in 
part, at any time before it is accepted by the Government.  The Contracting Officer may require 
that the Contractor provide written notification before undertaking significant expenditures for 
VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to this contract citing this clause.  The Contracting Officer may accept the VECP, 
even though an agreement on price reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change.  Until a notice to proceed is issued or a contract modification 
applies a VECP to this contract, the Contractor shall perform in accordance with the existing 
contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made 
solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs 
from instant contract savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall 
be authorized by a modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract 
price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant 
contract amount by 20 percent of any projected collateral savings determined to be realized in a 
typical year of use after subtracting any Government costs not previously offset. However, the 
Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or 
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estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any 
subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In 
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's 
allowable development and implementation costs shall include any subcontractor's allowable 
development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering 
incentive payments; provided, that these payments shall not reduce the Government's share of 
the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the 
supporting data by marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . 
. , shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal submitted under 
the clause.  This restriction does not limit the Government's right to use information contained in 
these data if it has been obtained or is otherwise available from the Contractor or from another 
source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data 
qualifying and submitted as limited rights technical data, the Government shall have the rights 
specified in the contract modification implementing the VECP and shall appropriately mark the 
data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal 
Acquisition Regulation.) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (SEP 1996) - ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from 
time to time, in part if the Contracting Officer determines that a termination is in the 
Government's interest. The Contracting Officer shall terminate by delivering to the Contractor a 
Notice of Termination specifying the extent of termination and the effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, 
the Contractor shall immediately proceed with the following obligations, regardless of any delay 
in determining or adjusting any amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for 
materials, services, or facilities, except as necessary to complete the continued portion of the 
contract. 
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(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest 
of the Contractor under the subcontracts terminated, in which case the Government shall have 
the right to settle or to pay any termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all 
outstanding liabilities and termination settlement proposals arising from the termination of 
subcontracts; the approval or ratification will be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the 
fabricated or unfabricated parts, work in process, completed work, supplies, and other material 
produced or acquired for the work terminated, and (ii) the completed or partially completed 
plans, drawings, information, and other property that, if the contract had been completed, would 
be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the 
protection and preservation of the property related to this contract that is in the possession of the 
Contractor and in which the Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property 
of the types referred to in subparagraph (b)(6) of this clause; provided, however, that the 
Contractor (i) is not required to extend credit to any purchaser and (ii) may acquire the property 
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The 
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the 
Government under this contract, credited to the price or cost of the work, or paid in any other 
manner directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days 
from the effective date of termination, unless extended in writing by the Contracting Officer 
upon written request of the Contractor within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal 
Acquisition Regulation, the Contractor may submit to the Contracting Officer a list, certified as 
to quantity and quality, of termination inventory not previously disposed of, excluding items 
authorized for disposition by the Contracting Officer. The Contractor may request the 
Government to remove those items or enter into an agreement for their storage. Within 15 days, 
the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, 
within 45 days from submission of the list, and shall correct the list, as necessary, before final 
settlement. 
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(e) After termination, the Contractor shall submit a final termination settlement proposal to the 
Contracting Officer in the form and with the certification prescribed by the Contracting Officer. 
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request 
of the Contractor within this 1-year period. However, if the Contracting Officer determines that 
the facts justify it, a termination settlement proposal may be received and acted on after 1 year or 
any extension. If the Contractor fails to submit the proposal within the time allowed, the 
Contracting Officer may determine, on the basis of information available, the amount, if any, due 
the Contractor because of the termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree 
upon the whole or any part of the amount to be paid or remaining to be paid because of the 
termination. The amount may include a reasonable allowance for profit on work done. However, 
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of 
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as 
reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. 
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon 
to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the 
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor 
the amounts determined as follows, but without duplication of any amounts agreed upon under 
paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without 
duplication of any items) of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated 
subcontracts that are properly chargeable to the terminated portion of the contract if not included 
in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting 
Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, 
to be fair and reasonable; however, if it appears that the Contractor would have sustained a loss 
on the entire contract had it been completed, the Contracting Officer shall allow no profit under 
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 
termination settlement proposals and supporting data; 
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(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); 
and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 
protection, or disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed 
the risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor 
under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of 
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the 
Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect 
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this 
clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any 
determination made by the Contracting Officer under paragraph (e), (g), or (l) of this clause, 
except that if the Contractor failed to submit the termination settlement proposal or request for 
equitable adjustment within the time provided in paragraph (e) or (l), respectively, and failed to 
request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of 
this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired 
by the Contractor or sold under the provisions of this clause and not recovered by or credited to 
the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer 
for an equitable adjustment of the price(s) of the continued portion of the contract. The 
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the 
Contractor for an equitable adjustment under this clause shall be requested within 90 days from 
the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial 
payments and payments against costs incurred by the Contractor for the terminated portion of the 
contract, if the Contracting Officer believes the total of these payments will not exceed the 
amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall 
repay the excess to the Government upon demand, together with interest computed at the rate 
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established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be 
computed for the period from the date the excess payment is received by the Contractor to the 
date the excess is repaid. Interest shall not be charged on any excess payment due to a reduction 
in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date 
determined by the Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all 
records and documents relating to the terminated portion of this contract for 3 years after final 
settlement. This includes all books and other evidence bearing on the Contractor's costs and 
expenses under this contract. The Contractor shall make these records and documents available 
to the Government, at the Contractor's office, at all reasonable times, without any direct charge. 
If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, 
provided there is no change to the name, content, or sequence of the data elements on the form, 
and provided the form carries the Standard or Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency 
unique form prescribed by an agency supplement to the FAR may be submitted on a computer 
generated version of the form provided there is no change to the name, content, or sequence of 
the data elements on the form and provided the form carries the agency form number and edition 
date. 
 
(e)  If the Contractor submits a computer generated version of a form that is different than the 
required form, then the rights and obligations of the parties will be determined based on the 
content of the required form. 
 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER 
DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of 
the Department of Defense (DoD). 
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(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in 
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a 
plea of nolo contendere, for which sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony 
arising out of a contract with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any 
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years 
from the date of conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject 
to a criminal penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier 
subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may 
consider other available remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of 
this clause to the Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to 
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the 
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simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for 
commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain 
information as to whether a particular person has been convicted of fraud or any other felony 
arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial 
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507. 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 
1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall 
not require Department of Defense employees or members of the Armed Forces to relinquish 
control of their work products, whether classified or not, to the contractor. 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for 
contractor information required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by 
Dun and Bradstreet Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number 
assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent 
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent 
business concern for such purposes as identifying subunits or affiliates of the parent business 
concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS 
number or the DUNS+4 number, if applicable, and the corresponding Commercial and 
Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE 
code have been validated; and all edits have been successfully completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective 
awardee must be registered in the CCR database prior to award, during performance, and through 
final payment of any contract resulting from this solicitation, except for awards to foreign 
vendors for work to be performed outside the United States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, 
which will be used by the Contracting Officer to verify that the offeror is registered in the CCR 
database. 
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(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours 
after receipt of a complete and accurate application via the Internet. However, registration of an 
applicant submitting an application through a method other than the Internet may take up to 30 
days. Therefore, offerors that are not registered should consider applying for registration 
immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, 
and for any liability resulting from the Government's reliance on inaccurate or incomplete data. 
To remain registered in the CCR database after the initial registration, the Contractor is required 
to confirm on an annual basis that its information in the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation 
requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR 
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor 
shall not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that 
is identified, on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the 
award of Defense contracts or subcontracts because it is owned or controlled by the government 
of a terrorist country.  The notice must include the name of the proposed subcontractor 
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been 
granted access to classified information; or employees in other positions that the Contractor 
determines involve national security; health or safety, or functions other than the foregoing 
requiring a high degree of trust and confidence. 
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(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I 
and II, as defined by section 802(6) of title 21 of the United States Code, the possession of which 
is unlawful under chapter 13 of that Title.  The term "illegal drugs" does not mean the use of a 
controlled substance pursuant to a valid prescription or other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a 
drug-free work force.  While this clause defines criteria for such a program, contractors are 
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that 
are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, 
rehabilitation, and coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor 
employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum 
respect for individual confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully 
monitored basis.  Employee drug testing programs shall be established taking account of the 
following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs 
by employees in sensitive positions.  The extent of and criteria for such testing shall be 
determined by the Contractor based on considerations that include the nature of the work being 
performed under the contract, the employee's duties, and efficient use of Contractor resources, 
and the risks to health, safety, or national security that could result from the failure of an 
employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug 
use. 
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(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those 
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory 
Guidelines for Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988), 
issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are 
found to be using drugs illegally.  Contractors shall not allow any employee to remain on duty or 
perform in a sensitive position who is found to use illegal drugs until such times as the 
Contractor, in accordance with procedures established by the Contractor, determines that the 
employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent 
that are inconsistent with state or local law, or with an existing collective bargaining agreement; 
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will 
be a subject of negotiation at the next collective bargaining session. 
 
 
252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (APR 2002) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of 
another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as 
end products or components, that have been grown, reprocessed, reused, or produced in the 
United States, its possessions, or Puerto Rico: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for 
use in such fabrics. 
 
(8) Canvas products. 

00700-94 



DACW61-03-B-0014 

 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured 
articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or 
containing fibers, yarns, fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other 
items for which the Government has determined that a satisfactory quality and sufficient quantity 
cannot be acquired as and when needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the 
estimated value of the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed 
the simplified acquisition threshold in FAR part 2; 
 
(3) To foods that have been manufactured or processed in the United States, its possessions, or 
Puerto Rico, regardless of where the foods (and any component if applicable) were grown or 
produced; 
 
(4) To chemical warfare protective clothing produced in the countries listed in subsection 
225.872-1 of the Defense FAR Supplement; or 
 
(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does 
apply to the synthetic or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. 
Examples of textile products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household 
and Commercial Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, 
Textile/leather/furs/apparel/findings/ tents/flags, or Federal Supply Group 84, Clothing, 
Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
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252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) 
 
(a) Definitions.  As used in this clause-- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 
16(2) of the Export Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 
and means any United States resident or national (other than an individual resident outside the 
United States and employed by other than a United States person), any domestic concern 
(including any permanent domestic establishment of any foreign concern), and any foreign 
subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
which is controlled in fact by such domestic concerns, as determined under regulations of the 
President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary 
Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States 
person from taking. 
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252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the 
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction 
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and 
(ii) the installation (i.e., form, fit, and attachment details) of materials or equipment.  The 
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at 
any tier. 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time 
specified by the Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or 
changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for 
subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the 
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contractor loses, dumps, throws overboard, sinks, or misplaces, and which, in the opinion of the 
Contracting Officer, may be dangerous to or obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the 
Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are 
removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or 
delay compliance with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or 
negligence is limited to that provided in sections 15, 19, and 20 of the River and Harbor Act of 
March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity 
or contract administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles 
and procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect 
the contract adjustment for which the Contractor believes the Government is liable. The request 
shall include only costs for performing the change, and shall not include any costs that already 
have been reimbursed or that have been separately claimed. All indirect costs included in the 
request shall be properly allocable to the change in accordance with applicable acquisition 
regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms 
that exceeds the simplified acquisition threshold shall bear, at the time of submission, the 
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following certificate executed by an individual authorized to certify the request on behalf of the 
Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and 
complete to the best of my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, 
including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal 
Acquisition Regulation (FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the 
FAR, including actual cost data and data to support any estimated costs, even if cost or pricing 
data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted 
supplies and services, routine vouchers under a cost-reimbursement type contract, or progress 
payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
252.247-7023  TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) ALTERNATE III 
(MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products 
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and 
defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry 
through international waters. 
 

00700-99 



DACW61-03-B-0014 

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the 
prime contractor whose contractual obligation to perform results from, or is conditioned upon, 
award of the prime contract and who is performing any part of the work or other requirement of 
the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for 
eventual use by or owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract 
documentation contains a reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; 
floating equipment and vessels of every character, type, and description, with parts, 
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all 
kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, 
including any vessel registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under 
this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-
- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it contracts for f.o.b. destination 
shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize 
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a 
subcontractor believes that -- 
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(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to 
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery 
schedules.  The Contracting Officer will process requests submitted after such date(s) as 
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the 
shipper's sailing date will not of itself constitute a compensable delay under this or any other 
clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of 
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.  
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this 
purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the 
Contracting Officer and the Maritime Administration, Office of Cargo Preference, U.S. 
Department of Transportation, 400 Seventh Street SW., Washington, DC 20590, one copy of the 
rated on board vessel operating carrier's ocean bill of lading, which shall contain the following 
information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
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(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in 
subcontracts that are for a type of supplies described in paragraph (b)(2) of this clause. 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 
2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of 
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, 
however, after the award of this contract, the Contractor learns that supplies, as defined in the 
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the 
Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies 
by Sea clause of this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to 
reflect the relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are 
for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it subcontracts for f.o.b. destination 
shipment); 
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(C) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 

 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 



Invitation for Bids 
DACW61-03-B-0014 

 
 
 

TABLE OF CONTENTS 
 

SPECIAL CONTRACT REQUIREMENTS 
 

 
 
00800         SPECIAL CLAUSES 
 
00805    CONTRACT ADMINISTRATION 
 
00815         WAGE RATES 
 
00835         REGIONS FOR THE CONSTRUCTION EQUIPMENT OWNERSHIP AND 
              OPERATIONS EXPENSE SCHEDULE 
 
00840    SURVEY CONTROL DESCRIPTION SHEETS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SPECIAL CONTRACT REQUIREMENTS 
 TABLE OF CONTENTS 



This page was intentionally left blank for duplex printing.



Invitation for Bids
DACW61-03-B-014

SECTION 00800

SPECIAL CLAUSES

INDEX

PARA      TITLE

SC-1      COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

SC-2      LIQUIDATED DAMAGES - CONSTRUCTION

SC-3      CONTINUING CONTRACTS 

SC-4      CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

SC-5      PHYSICAL DATA

SC-6      LAYOUT OF WORK

SC-7      DAMAGE TO WORK

SC-8      PERFORMANCE OF WORK BY THE CONTRACTOR

SC-9      ENVIRONMENTAL LITIGATION

SC-10     SIGNAL LIGHTS

SC-11     QUANTITY SURVEYS

SC-12     EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

SC-13     CERTIFICATES OF COMPLIANCE

SC-14     PERFORMANCE EVALUATION OF CONTRACTOR

SC-15     TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

SC-16     INSURANCE REQUIREMENTS

Section 00800  Page 1



THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK



Invitation for Bids
DACW61-03-B-014

SPECIAL CLAUSES

SC-1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 240 calendar days after the Contractor 
receives the notice to proceed. The time stated for completion shall 
include final cleanup of the premises. (FAR 52.211-10)

SC-2   LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified 
in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $500.00 for each calendar day of delay until 
the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

SC-3   CONTINUING CONTRACTS (MARCH 1995 EFARS)

a. This is a continuing contract, as authorized by Section 10 of the River 
and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors. The responsibilities of 
the Government are limited by this clause notwithstanding any contrary 
provision of the "Payments to Contractor" clause or any other clause of 
this contract.

b. The sum of $200,000 has been reserved for this contract and is available 
for payments to the Contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.

c. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the Contractor to 
a price adjustment under the terms of this contract except as specifically 
provided in paragraphs f and i below. No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a 
termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore.

d. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
Contracting Officer will promptly notify the Contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
to the contract.

e. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
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exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. The Contractor shall 
be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of the contract and would 
have been made except for exhaustion of funds. Interest shall be computed 
from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment.

g. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the Contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract. 

h. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
Contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be considered a termination for the convenience of the 
Government.

j. If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess. (EFAR 52.232-5000)

SC-4   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

a. Upon obtaining the drawings and specifications, the Contractor shall:

(1) Immediately check the specifications and all drawings;
(2) Compare the specifications and all drawings and verify the figures 
before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (b).

b. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference to 
scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
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not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled: "Fort Mifflin Sea Wall Stabilization and Protection Project, 
Philadelphia County, Pennsylvania" and have the following drawing numbers, 
subtitles, and dates. (DFARS 252.236-7001)

                                                             Latest
Drawing No.           Subtitle                    Date       Revision Date

  57788      List of Drawings, Vicinity and
              Location Maps and Legend          28 May 03
  57789      General Plan                       28 May 03
  57790      Repair Plan, Elevation and
              Notes, Sta. 0+00 to Sta. 1+00     28 May 03
  57791      Repair Plan, Elevation and
              Notes, Sta. 1+00 to Sta. 2+00     28 May 03
  57792      Repair Plan, Elevation and
              Notes, Sta. 2+00 to Sta. 3+00     28 May 03
  57793      Wall Repair Details                28 May 03
  57794      Cross Sections, Sta. 0+00 to 
              Sta. 1+00                         28 May 03
  57795      Cross Sections, Sta. 1+25 to 
              Sta. 2+95                         28 May 03
  61770      Soundings and Ornamental
              Fence Details                     28 May 03

SC-5   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by topographic surveys 
conducted in March 2002 and hydrographic surveys conducted in May 2002.

b. Weather Conditions. The climate of the area is referred to as 
"continental" by climatologists, characterized by cold winters and 
moderately hot summers. Complete weather records and reports may be 
obtained from the local U.S. Weather Bureau Office nearest to the work 
site. The Contractor shall satisfy himself as to the hazards likely to 
arise from weather conditions during the construction period.

c. Transportation Facilities. The work site is accessible from Interstate 
95. The Contractor shall be responsible for all investigations of load 
carrying capacities of bridges and roadways.

d. Survey Controls. Survey control description sheets are included as 
Section 00840 of this contract.

e. Magnitude of the Contract Work. The estimated value of the contract work 
is between $250,000 and $500,000.
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f. Hours of Work. Unless otherwise specified, the Contractor shall be 
permitted to perform the contract work between the hours of 7:45 am and 
4:30 pm, Monday through Friday. Federal holidays (New Year's Day, Martin 
Luther King Jr's Birthday, Presidents Day, Memorial Day, Independence Day, 
Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day) 
that fall within the work week will not be considered as work days. Prior 
to performing any work during hours other than those specified, the 
Contractor shall submit an overtime request to the Contracting Officer for 
review and approval. Overtime requests shall be submitted not less than 24 
hours prior to the time the Contractor desires to perform the overtime 
work. The Contractor shall provide at least a 24 hour advanced notification 
to establish when on-site work will commence and prior to restarting 
on-site work following any stoppage of work lasting longer than five normal 
workdays. Notification shall be provided by phone, or person, or in 
writing, and shall be given directly to the Contracting Officer.

SC-6   LAYOUT OF WORK (APR 1965 OCE)

The Contractor shall lay out its work from Government-established survey 
controls, the description of which are provided in Section 00840 of this 
document, and shall be responsible for all measurements in connection 
therewith. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the triangulation stations and 
bench marks established by the Government. The Contractor shall be 
responsible for executing the work to such lines and grades as may be 
established or indicated by the Contracting Officer.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and 
other marks established by the Contracting Officer until authorized to 
remove them. If such marks are destroyed by the Contractor or through its 
negligence prior to their authorized removal, they may be replaced by the 
Contracting Officer at his discretion. The expense of replacement will be 
deducted from any amounts due or to become due to the Contractor. (CENAP)

SC-7   DAMAGE TO WORK

The responsibility for damage to any part of the permanent work shall be as 
set forth in the clause of the contract entitled "Permits and 
Responsibilities". However, if, in the judgement of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood or hurricane, which damage is not due to the failure of 
the Contractor to take reasonable precautions or to exercise sound 
engineering and construction practices in the conduct of the work, the 
Contractor shall make the repairs as ordered by the Contracting Officer and 
full compensation for such repairs will be made at the applicable contract 
unit or lump sum prices as fixed and established in the contract. If, in 
the opinion of the Contracting Officer, there are no contract unit or lump 
sum prices applicable to any part of such work, an equitable adjustment 
pursuant to Contract Clause entitled "Changes," will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices. Except as herein 
provided, damages to all work (including temporary construction), 
utilities, materials, equipment and plant shall be repaired to the 
satisfaction of the Contracting Officer at the Contractor's expense 
regardless of the cause of such damage. (CENAP)

SC-8   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, 
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work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract. This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the  Government. (FAR 52.236-1)

SC-9  ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-10  SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels in inland waters (33 CFR 88), as applicable. (CENAP)

SC-11  QUANTITY SURVEYS (APR 1984)

a. Quantity surveys shall be conducted, and the data derived from these 
surveys shall be used in computing the quantities of work performed and the 
actual construction completed and in place.

b. The Contractor shall conduct the original and final surveys and make the 
computations based on them. The Contractor shall conduct the surveys for 
any periods for which progress payments are requested and shall make the 
computations based on these surveys. All surveys conducted by the 
Contractor shall be conducted under the direction of a representative of 
the Contracting Officer, unless the Contracting Officer waives this 
requirement in a specific instance.

c. Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the survey 
or to the layout of the work to the Contracting Officer, who shall use them 
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as necessary to determine the amount of progress payments. The Contractor 
shall retain copies of all such material furnished to the Contracting 
Officer. (FAR 52.236-16)

SC-12  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b.  Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment from the Contractor's 
accounting records, costs for the equipment shall be based upon the 
applicable provisions of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule," Region I. Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the Contracting Officer. For equipment not 
included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule. 
For forward pricing, the schedule in effect at the time of negotiations 
shall apply. For retrospective pricing, the schedule in effect as of the 
time work was performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.205(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, "Contract Pricing Proposal Cover Sheet."  
(EFARS 52.231-5000)

Note #1: The small purchase threshold is $100,000.

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer or an authorizing representative the right to examine 
those books, records, documents and other supporting data that will permit 
evaluation of the proposed equipment costs. This right shall extend for two 
years after expiration of contract performance. After price agreement the 
Contractor shall certify that the equipment costs or pricing data submitted 
are accurate, complete and current.

SC-13  CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of 
materials with specifications requirements shall be executed in triplicate 
copies. Each certificate shall be signed by an official authorized to 
certify on behalf of the manufacturing company and shall contain the name 
and address of the Contractor, the project name and location, and the 
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quantity and date or dates of shipment or delivery to which the 
certificates apply. Copies of laboratory test reports submitted with 
certificates shall contain the name and address of the testing laboratory 
and the date or dates of the tests to which the report applies. 
Certification shall not be construed as relieving the Contractor from 
furnishing satisfactory material, if, after tests are performed on selected 
samples, the material is found not to meet the specific requirements. 
(CENAP)

SC-14  PERFORMANCE EVALUATION OF CONTRACTOR

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will 
be rated either outstanding, above average, satisfactory, marginal, or 
unsatisfactory in the areas of Contractor Quality Control, Timely 
Performance, Effectiveness of Management, Compliance with Labor Standards, 
and Compliance with Safety Standards. The Contractor will be advised of any 
unsatisfactory rating, either in an individual element or in the overall 
rating, prior to completing the evaluation, and all Contractor comments 
will be made a part of the official record. Performance Evaluation Reports 
will be available to all DOD Contracting offices for their future use in 
determining Contractor responsibility, in compliance with DFARS 
236.201(c)(1). (CENAP)

SC-15  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: "Default (Fixed-Price Construction)". In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2) The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
         7     4     2     2     2     2     2     2     1     1     2     3
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c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause 
entitled: "Default (Fixed Price Construction)". (ER 415-1-15)

SC-16  INSURANCE REQUIREMENTS

Evidence of the following insurance shall be provided to the Contracting 
Officer prior to commencement of work and shall be maintained throughout 
the period of performance:

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

-- End of Special Clauses --
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00805-1

Section 00805

Contract Administration Data

1. Accounting and Appropriation Data:  To be furnished at time of award

2. Contract Administration will be perfomred by :

U. S. Army Engineer District, Philadelphia
Attn:  CENAP-EC-CS
Wanamaker Bldg, Rm 743
100 Penn Square East
Philadelphia, PA  19107-3390
(215) 656-6612

3. Payment by:

U. S. Army Corps of Engineers Finance Center
5722 Integrity Drive
Millington, TN  38054-5005

4. Billing Address:  Invoices shall be forwarded to:

U. S. Army Engineer District, Philadelphia
Attn:  CENAP-EC-CS
Wanamaker Bldg, Rm 743
Philadelphia, PA  19107-3390



This page was intentionally left blank for duplex printing.



Invitation for Bids 
DACW61-03-B-0014 

General Decision Number PA020006 
 
   Superseded General Decision No. PA010006 
   State: Pennsylvania   Construction Type: 
   HEAVY   HIGHWAY 
   County(ies): 
   BUCKS              DELAWARE            PHILADELPHIA 
   CHESTER            MONTGOMERY 
   HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             03/01/2002 
               1             05/03/2002 
               2             06/28/2002 
               3             07/12/2002 
               4             08/02/2002 
               5             10/04/2002 
               6             10/11/2002 
               7             11/01/2002 
               8             01/03/2003 
               9             01/17/2003 
              10             01/24/2003 
              11             02/07/2003 
              12             03/28/2003 
              13             04/11/2003 
  COUNTY(ies): 
  BUCKS              DELAWARE            PHILADELPHIA 
  CHESTER            MONTGOMERY 
   BOIL0013C  08/30/2002 
                                       Rates           Fringes 
  BOILERMAKERS                          31.13          14.84 
  ---------------------------------------------------------------- 
   CARP0454D  07/01/2002 
                                       Rates           Fringes 
  PILEDRIVERMEN                         28.50           17.74+A 
   FOOTNOTE: 
    A.  PAID HOLIDAYS:  Washington's Birthday, Memorial Day, 
      Independence Day, Labor Day, Thanksgiving Day, and 
      Christmas Day (provided the employee works the day 
      before the holiday and the day after the holiday) 
  ---------------------------------------------------------------- 
   CARP0612A  05/01/2002 
                                       Rates           Fringes 
  CARPENTERS                            28.40           13.96+A 
   FOOTNOTE: 
    A.  PAID HOLDIDAY:  Labor Day 
  ---------------------------------------------------------------- 
   CARP1906A  07/01/2002 
                                       Rates           Fringes 
  MILLWRIGHTS                           27.77           14.96 
  ---------------------------------------------------------------- 
   ELEC0098A  09/02/2002 
                                       Rates           Fringes 
  BUCKS COUNTY:  Starting at the Delaware River and following the 
   west limits of the Borough of Bristol, along the continuation of 
   U.S. Highway 13 and under the Pennsylvania Railroad Bridge to 
   Route 09113, north 09113 to Route 152, north along Route 152 to 
   the Humeville Road, east on Humeville Road to Route 333, north 
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   on Route 344 to the junction of Spurs 281 and 252, continue 
   north on Spur 252 to Route 09028, west on 09028 to Route 152, 
   north on 152 to TR 232, north on TR 532 to Tr 113, north on TR 
   113 to TR 232 at Anchor Inn, northeast on TR 232 and continue 
   northeast along Rounte 659 to Route 09060, west on 09060 to 
   Route 402, north on 402 to the Borough line at the southwest 
   corner of the Borough of New Hope.  The Bouough of New Hpoe is 
   excluded.Starting at the Delaware at the Delaware River and 
   proceeding southwest along the Plumstead-Solebury and the 
   Plumstead-Buckingham Township lines to Route 09064, northwest on 
   09064 to U.S. Highway 611 south on 611 to the spur of Route 270, 
   northwest along the spur to Route 397, Southwest on 397 to Route 
   350, southeast on 350 to Route 395, southwest on 395 to Route 
   09060, southeast on 09069 to Route 09041 southwest on 09041 to 
   the Montgomery County line. 
  DELAWARE COUNTY:  That portion east of a line following State 
   Highway 320 from Montgomery County to Maple, then along the 
   Springfield Road to Saxer Ave, along Saxer Avenue to Powell 
   Road, along Powell Road to State Highway 420 and continuing in a 
   straight line to the Delaware River. 
  MONTGOMERY COUNTY:  That portion southeast of a line following 
   Lower State Road from Bucks County southwest to the Bethlehem 
   Pike (U.S Highway 309), south on the Bethlehem Pike to the 
   Penllyn Pike, southwest on the Penllyn and Blue Bell Pikes to 
   the Wissahickon Creek, southeast on the Wissahickon Creek to the 
   Butler Pike to North Lane near Conshohocken Borough, southwest 
   on North Lane to Schuylkill River and continuing southeast in a 
   line to the Spring Mill Road and southwest on the Spring Mill 
   Road to Delaware County. 
  PHILADELPHIA COUNTY 
   ELECTRICIANS                         34.69          14.11 
  ---------------------------------------------------------------- 
   ELEC0102D  05/01/2000 
                                       Rates           Fringes 
  BUCKS COUNTY (Plumstead, Bedminister, Tinicum, Nockomixon, 
  Bridgeton and Durham Townships in their entireties, and that 
  portion of Haycock and Springfield Townships east of a line 
  following State Highway 412, from Northampton County south to 
  Route 09071 to State Highway 212, along Highway 212 to Route 
  09068, and along 09068 to State Highway 313.  Also included is 
  that portion of Bublin Borough east of State Highway 313 
    ELECTRICIANS                        31.31           37.75% 
  ---------------------------------------------------------------- 
   ELEC0126D  12/03/2000 
                                       Rates           Fringes 
  CHESTER, DELAWARE, MONTGOMERY, PHILADELPHIA, AND REMAINDER OF 
  BUCKS COUNTY 
  LINE CONSTRUCTION: 
   Lineman                               32.23         18%+3.30 
   Winch Truck Operator                  22.56         18%+3.30 
   Truck Driver                          20.95         18%+3.30 
   Groundman                             19.34         18%+3.30 
  ---------------------------------------------------------------- 
   ELEC0269A  10/01/2000 
                                       Rates           Fringes 
  BUCKS COUNTY (Area East of a line starting at the Delaware River 
  and following the west limits of the Borough of Bristol, along 
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  the continuation of U.S. Highway 13 and under the Pennsylvania  Railroad 
Bridge to Route 09113, north along 09113 to route 152, 
  north along route 152 to the Hulmeville Rd., east on the 
  Hulmeville to Route 344, north on route 344 to the junction of 
  Spurs 281 and 252 continue north on spur 252 and route 09028, 
  west on 09028 to Route 152, north on 152 to TR 532, north on TR 
  532 to TR 113, north on TR 113 to TR 232 as Anchor Inn, northeast 
  on TR 232 and continue northeast along 659 to Route 09060, West 
  on 09060 to Route 402, north on 402 to the Borough Line at the 
  southwest corner of the Borough of New Hope; including the 
  Boroughs of New Hope and Bristol) 
   ELECTRICIANS                         33.08           29%+5.00 
  ---------------------------------------------------------------- 
   * ELEC0269C  04/01/2003 
                                       Rates           Fringes 
  BUCKS COUNTY - That portion east of a line starting at the 
  Delaware River and following the west limits of the Borough of 
  Bristol, along the continuation of U.S. Highway 13 and under the 
  Pennsylvania Railroad Bridge to Route 09113, north along 09113 to 
  route 152, north along route 152 to the Hulmeville Rd., east on 
  the Hulmeville to Route 344, north on route 344 to the junction 
  of Spurs 281 and 252 continue north on spur 252 and route 09028, 
  west on 09028 to Route 152, north on 152 to TR 532, north on TR 
  532 to TR 113, north on TR 113 to TR 232 as Anchor Inn, northeast 
  on TR 232 and continue northeast along 659 to Route 09060, West 
  on 09060 to Route 402, north on 402 to the Borough Line at the 
  southwest corner of the Borough of New Hope.  The Boroughs of New 
  Hope and Bristol are included. 
   LINE CONSTRUCTION: 
    Lineman, Cable Splicer, 
    Heavy Equipment Operator            37.21        44.3% 
    Groundman, Truck Driver, 
  and Winch Operator                 29.77        44.3% 
  ---------------------------------------------------------------- 
   ELEC0313G  12/01/2000 
                                       Rates           Fringes 
  DELAWARE COUNTY :(That portion south of U.S. Highway No. 1 and 
  west of U.S. Highway No. 202) Chester County (That portion 
  South and east of U. S. Highway 1) 
  ELECTRICIANS                          26.82           47.62% 
  ---------------------------------------------------------------- 
   ELEC0375A  12/01/2002 
                                       Rates           Fringes 
  BUCKS COUNTY (East Rock Hill, West Rock Hill, Milford and 
  Richland Towships in their entirety and that portion of Haycock 
  and Springfield Townships west of a line following State Highway 
  212 from Northampton County South to Route 09071 along 09071 to 
  state Highway 212, along Highway 212 to Route 09068 and along 
  09068 to State Highway 313) MONTGOMERY COUNTY(Upper Hanover 
  Twp.in its entirety) 
   ELECTRICIANS                         29.86           15%+3.25 
  ---------------------------------------------------------------- 
   ELEC0380A  09/01/2002 
                                       Rates           Fringes 
  BUCKS COUNTY (Hilltown and New Britain Townships in their 
   entirety;  that portion of Telford Borough Northeast of County 
   Line Road (Main Street) and bounded by West Rock Hill and 
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   Hilltown Township that portion of Dublin Borough West of State 
   Highway 313, and that portion of Doylestown and Warrington 
   Townships and Doylestown Borough Northwest of a line following 
   U.S. Highway 611 South from Route 09064 to the spur of Route 
   270, and proceeding Northwest along the spur to Route 397, 
   Southwest on 397 to Route 350, Southeast on 350 to Route 395, 
   Southwest on 395 to Route 09069, Southeast on 09069 to Route 
   09041, Southwest on 09041 to the Montgomery County Line) 
  DELAWARE COUNTY  (The portion of Radnor Township North of U.S 
   Highway 30 and West of State Highway 320) 
  MONTGOMERY COUNTY  (The portion Northwest of a line following 
   Lower State Road from Bucks County Southwest to Bethlehem Pike 
   (U.S. Highway 309), South on Bethlehem Pike to Penllyn Pike, 
   Southwest on the Penllyn and Blue Bell Pikes to Wissahickon 
   Creek to the Butler Pike, Southwest Wissahickon Creek to Butler 
   Pike, Southwest on Butler Pike, to North Lane near Conshohocken 
   Borough, Southeast on North Lane to the Schuylkill River and 
   continuing Southeast in a line to Spring Mill Road, Southwest on 
   Spring Mill Road to Delaware County; but excluding Upper 
   Hanover, Douglas, Upper Pottsgrove, West Pottsgrove Townships 
   and also excluding that portion of the Borough of Pottstown 
   North and West of a line drawn Northeast on Kein Street from the 
   Schuylkill River to Reading Railroad Northwest on the railroad 
   to Madison Street, to High Street, East on High Street to Green 
   Street, North on Green Street and Northeast on Mintzer Street to 
   Lower Pottsgrove Township Line, along this township line and the 
   borough line Northwest to Adams Street and Beehive Road, 
   Northeast on Beehive Road to the Township Line at Mervine 
   Street) 
  CHESTER COUNTY (East Coventry. East Vincent, West 
   Vincent, East Pikeland, West Pikeland, Uwchlan, Upper Uwchlan, 
   East Brandywine, Schuylkill and Charleston Townships in their 
   entirety, and that portion of Clan, East Clan, East Whiteland & 
   West Whiteland, Tredyffrin, Willistown, Easttown Townships and 
   Borough of Downingtown north of U. S.Highway 30 ) 
   ELECTRICIANS                          33.08           35% 
  ---------------------------------------------------------------- 
   ELEC0654A  06/04/2001 
                                       Rates           Fringes 
  DELAWARE COUNTY (The portion south of U.S. Highway 30 and north 
  of that part U.S. Highway 1 between U.S. Highway 202 and the 
  Chester County Line, and east of that part of U.S. Highway 202 
  between U.S. Highway 1 and the Delaware Line, and west of a line 
  extending from Montgomery County along State Route 320 to Maple, 
  then along the Springfield Road to Saxer Avenue, along Saxer 
  Avenue to Powell Road; along Powell Road to State Highway 420; 
  along 420 and continuing in a straight line to the Delaware River 
  in the State of Pennsylvania) CHESTER COUNTY (That portion south 
  of U. S. Highway 30 and north of that part of U.S. Highway 1) 
   ELECTRICIANS                         30.44          4.87+8.74% 
  ---------------------------------------------------------------- 
   ELEC0743A  09/01/2001 
                                       Rates           Fringes 
  CHESTER (Coatesville, Honey Brook, South Coventy, Valley, 
   Wallace, Warwich, West Brandywine, West Clan, and West Nantmeal 
   Twps); AND MONTGOMERY (Douglas, Pottstown, Upper Pottsgrove, and 
   West Pottsgrove, Twps) COUNTIES 
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  ELECTRICIANS                         24.55           3%+7.37 
  ---------------------------------------------------------------- 
   ELEC0743G  09/01/2001 
                                       Rates           Fringes 
  CHESTER COUNTY (The portion of Sadsbury and West Sadsbury 
  Township north of U.S. Highway 30) 
    ELECTRICIANS                        23.44           3%+7.37 
  ---------------------------------------------------------------- 
   ENGI0542D  05/01/2002 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
  HEAVY, HIGHWAY, AND WATER LINE CONSTRUCTION (Off Plant Site) 
   GROUP  1                             27.77          14.44+A 
   GROUP  2                             27.52          14.37+A 
   GROUP  3                             24.05          12.55+A 
   GROUP  4                             23.74          12.47+A 
   GROUP  5                             22.02          11.96+A 
   GROUP  6                             21.03          11.67+A 
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
  GROUP 1:  Handling steel and stone in connection with erection, 
  cranes doing hook work, any machine handling machinery, 
  helicopters, concrete pumps building machines similar to the 
  above, including remote control equipment. 
  GROUP 2:  All types of cranes, All types of backhoes, Cableways, 
  Draglines, Keystones, all types of shovels, Derricks, Pavers 21E 
  and over, Trenching machines, Trench shovel, Graddalls, Front-End 
  loaders, Boat Captain, Pippin type backhoes, Tandems scrapers, 
  Towers type crane operation erecting, Dismantling, Jumping or 
  Jacking, Drills (self-containes), (drillmaster type) forklift (20 
  ft. and over), Moter patrols (fine grade), Batch plant with 
  mixer, Carryalls, Scraper, Trounapulls, Roller (Hith Grade 
  Finishing), Spreaders (asphalt), Bulldozers and Tractors, 
  Mechanic welder, Conveyor loaders (euclid-type wheel), Concrete 
  pump, Milling Machines, Hoist with two towers, Building hoist 
  double drum (unless used as a single drum), Mucking machines in 
  tunnel, All auto grade and concrete finishing machines, Bundle 
  pullers/extractors (tublar), toxic/hazardous waste removal rate 
  20 per cent added to all classificiation, bobcat, side broom, 
  directional boring machines, vermeet saw type machines ( other 
  than hand held) tractor mounted hydro axe, chipper with boom, all 
  machine similar to the above includidng remote control 
  equipment. 
  GROUP 3:  Asphalt plant engineers, Well drillers, Ditch witch 
  (small trencher), Motor patrols, Fine grade machines, Ten-ton 
  roller (grade fill stone base), Concrete breaking machines, 
  Guilloline only, Stump grinder, Conveyors (except building 
  conveyors), Fork lift trucks of all types, High pressure boliers, 
  Machine similar to the above, including remote control 
  equipment. 
  GROUP 4:  Seaman, Pulverzer form line grader, Farm tractors, road 
  finishing, Concrete spreader, Power broom (self-contained), Seed 
  spreader, Grease truck. 
  GROUP 5:  Compressors pumps, Well point pumps, Welding machines 
  Tireman, Power equipment, Maintenance engineer (power boats), and 
  macnines similar to the above. 
  GROUP 6:  Fireman, Oilers and deck hands (personnel Boats), 
  grease truck. 
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  FOOTNOTE: 
   A.  PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 
     Day; Labor Day; Thanksgiving Day and Christmas Day 
   **TOXIC/HAZARDOUS WASTE REMOVAL*** Add 20 per cent to basic 
   hourly rate for all classifications 
  ---------------------------------------------------------------- 
   IRON0068D  07/01/2002 
                                       Rates           Fringes 
  BUCKS COUNTY (Remainder) 
   IRONWORKERS, Structural, Ornamental, 
    and Reinforcing                     27.76           22.35 
  ---------------------------------------------------------------- 
   IRON0161A  07/01/2002 
                                       Rates           Fringes 
  BUCKS COUNTY (Includes the towns of Bensalem, Breadysville, 
  Bristol, Churchville, Cornwells Heights, Davisville, Eddington, 
  Feasterville, Hartsville, Johnsville, Line Lexington, Neshaminy, 
  Southhampton, Tradesville, Trevose, Unionville, Warminster, and 
  Warrington), DELAWARE (North of a line running along State Route 
  352 to right on Stae Route 291 to State Line); CHESTER (Includes 
  the towns of Alsham, Anselma, Bacton, Berwyn, Cedar Hollow, 
  Charlestown, Chester Springs, Cromby, Devon, Devault, Daylesford, 
  Diamond Rock, Dutton Mill, Frazer, Goshenville, Howellville, 
  Kimberton, Ludwig Corner, Paoli, Mattews, Perkiomen Junction, 
  Phoenixville, Rapps Corner, Rocky Hill, Strafford, Sugartown, 
  Tanguy, Valley Forge, Valley Store, White Horse, Williams 
  Corner); MONTGOMERY (Remainder); and PHILADELPHIA COUNTIES 
   IRONWORKERS: 
    Rigger and Machinery Mover          28.65          14.00 
  ---------------------------------------------------------------- 
   IRON0401A  07/01/2002 
                                       Rates           Fringes 
  BUCKS (Includes the towns of BEnsalem, Breadysville, Bristol 
  Churchville, Cornwells Heights, Davisville, Eddington, 
  Feasterville, Hartsville, Johnsville, Line Lexington, Neshaminy, 
  Southampton, Tradesville, Trevose, Unionville, Warminster, and 
  Warrington): DELAWARE (North of a line running along State Rt 352 
  to right on State Rt 291 to State Line); CHESTER (Includes the 
  towns of Aldham, Anselma, Bacton, Berwyn, Cedar Hollow, 
  Charlestown, Chester Springs, Cromby, Devon, Devault, Daylesford, 
  Diamond Rock, Dutton Mill, Frazer, Goshenville, Howellville, 
  Kimberton, Ludwigs Corner, Paoli, Matthews, Perkiomen Junction, 
  Phoenixville, Rapps Corner, Rocky Hill, Strattford, Sugartown, 
  Tanguy, Valley Forge, Valley Store, White Horse, Williams Corner, 
  and Wilsons Corner); MONTGOMERY (Remainder); and PHILADELPHIA 
  COUNTIES 
   IRONWORKERS: 
    Structural and Ornamental           33.75          15.75 
  ---------------------------------------------------------------- 
   IRON0405A  07/01/2002 
                                       Rates           Fringes 
  BUCKS (Includes the towns of Bensalem, Breadysville, Bristol, 
  Churchville, Cornwell Heights, Davisville, Eddington, 
  Festerville, Hartsville, Johnsville, Line Lexington, Neshaminy, 
  Southhampton, Transville, Trevose, Unionville, Warminister, and 
  Warrington), DELAWARE (North of a line running along State Route 
  352 to right on State Route 291 to State Line); CHESTER (Includes 
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  the towns of Aldham, Anselma, Bacton, Berwyn, Cedar Hollow, 
  Charlestown Chester Springs, Cromby, Devon, Devault, Daylesford, 
  Diamaond Rock, Dutton Mill, Frazer, Goshenville, Howellville, 
  Kimberton, Ludwigs Corner, Paoli, Mathews, Perkiomen Junction, 
  Phoenixville, Rapps Corner, Rocky Hill, Strafford, Sugartown, 
  Tanguy, Valley Forge, Valley Store, White Horse, Williams Corner, 
  and Wilsons Corner); MONTGOMERY (Remainder); AND PHILDELPHIA 
  COUNTIES 
   IRONWORKERS: 
    Reinforcing Steel Mesh, 
  Rebar Work                         29.29          14.55 
  ---------------------------------------------------------------- 
   IRON0420G  07/01/2002 
                                       Rates           Fringes 
  MONTGOMERY COUNTY (Anise, Berguy, Congo, Douglas, East 
  Greenfield, East Limerick, East Slaford, East Zieglerville, 
  Engleville, Fagleysville, Ford, Gilbertsville, Green Lane, 
  Hanover, New Perksionenville, Niato, Palm, Obelish, Pennsburg, 
  Perkiomen, Pottstown, Royerfored, Roytown, Sammamansville, 
  Tylerport, Upper Hanover, Upper Pottsgrove, Upper Wodall, West 
  Limerick, West Salford, and West Zieglerville Townships) 
  IRONWORKERS: 
    Projects $100,000,000 and 
  greater, all work                  23.25          12.95 
    Projects less than $100,000,000     22.75          12.95 
  ---------------------------------------------------------------- 
   IRON0451D  07/01/2002 
                                       Rates           Fringes 
  CHESTER (Remainder of County), AND DELAWARE (Remainder of County) 
   COUNTIES 
   IRONWORKERS: 
    Structural, Ornamental, and 
  Reinforcing                        25.60          15.05 
  ---------------------------------------------------------------- 
   LABO0401A  05/01/2002 
                                       Rates           Fringes 
  LABORERS: 
   GROUP 1                              20.60          13.75 
   GROUP 2                              20.40          13.75 
   GROUP 3                              20.30          13.75 
   GROUP 4                              20.45          13.75 
   GROUP 5                              20.20          13.75 
   GROUP 6                              20.85          13.75 
   GROUP 7                              20.70          13.75 
   GROUP 8                              20.55          13.75 
   GROUP 9                              21.10          13.75 
   GROUP 10                             15.00          13.75 
   GROUP 11                             20.60          13.75 
   GROUP 12                             24.29          13.75 
           LABORERS CLASSIFICATIONS 
  GROUP 1:  Multiple wagon drill operator 
  GROUP 2:  Finished surface asphalt raker; pipelayers; conduit and 
  duct layer; jackhammer operator; paving breaker; experienced 
  pipelayer or caulker (all joints up to within 5 ft of builing 
  foundation line) 
  GROUP 3:  Other pneumatic tool operators; laborers stripping 
  concrete forms, carrying or handling lumber, steel, steel mesh, 
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  and other concrete materials; form pinners; tool room men; mortar 
  mixers; concrete pitman & spaders; grademen; asphalt shovelers; 
  setting cut stone, granite or artificial stone; hod carriers; 
  scaffold builders; all other laborers with the exception of 
  workers in compressed air, relief joints and approach slab; men 
  working in sheeting, pouring concrete, assembling and placing 
  gabians 
  GROUP 4:  Wagon drill operators 
  GROUP 5:  Yard workers:  Laborers, sscale mixmen, burnermen, 
  dustmen, feeder 
  GROUP 6:  Free air tunnel:  Miner bore driver, blaster, drillers 
  pneumatic shield operator; miners 
  GROUP 7:Form setters; circular caisson excavation bottom men 
  underpinning excavation bottom men, welders, burner and air 
  tugger 
  GROUP 8:  Trackmen; brakemen; groutmen; bottom shaft men; all 
  others in free air tunnels 
  GROUP 9:  Welders and burners 
  GROUP 10: Flaggers 
  GROUP 11: Powderman 
  GROUP 12: Toxic/hazardous waste handler 
  ---------------------------------------------------------------- 
   LABO0402A  01/01/2003 
                                       Rates           Fringes 
  LANDSCAPING: 
   Landscape Laborers                   16.48          11.98+A 
   Farm Tractor Driver, Hydroseeder 
    Nozzleman, Mulcher Nozzleman        16.98          11.98+A 
   FOOTNOTE: 
    A.  PAID HOLIDAYS:  Independence Day, Labor Day, and 
      Thanksgiving Day 
  ---------------------------------------------------------------- 
   PAIN0021D  05/01/2002 
                                       Rates           Fringes 
  PAINTERS                              27.46          12.50 
  Bridge                                30.99          12.50 
  ---------------------------------------------------------------- 
   PLAS0592A  05/01/2002 
                                       Rates           Fringes 
  CEMENT MASONS                         23.95           15.19 
  ---------------------------------------------------------------- 
   PLUM0420A  05/01/2002 
                                       Rates           Fringes 
  STEAMFITTERS                          33.19         14.42 
  ---------------------------------------------------------------- 
   PLUM0690H  11/01/2002 
                                       Rates           Fringes 
  PLUMBERS                              32.99           14.60 
  ---------------------------------------------------------------- 
   TEAM0470B  05/01/2001 
                                       Rates           Fringes 
  TRUCK DRIVERS: 
   GROUP 1                              19.60           8.0725+A+B 
   GROUP 2                              19.70           8.0725+A+B 
   GROUP 3                              19.95           8.0725+A+B 
  FOOTNOTES FOR TRUCK DRIVERS: 
   A.  PAID VACATION:  Employee will earn one vacation day for 
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     every two months up to a maximum of five vacation days per 
     calendar year.  During each two consecutive months period, 
     employee must have worked twenty-six days in that two month 
     period.  After 130 workdays the employee will be entitled 
     to all days of vacation. 
   B.  PAID HOLIDAYS:  Memorial Day, Independence Day, Labor Day 
     and Veterans Day and five personal holidays provided such 
     employee works the scheduled work day before and after said 
     holiday; and employee gives employer one week's notice 
     requesting a personal holiday.  The eligibility for 
     personal holiday every two months up to a maximum of five 
     consecutive month period, employee must have worked 26 days 
     in that two month period.  After 130 work days the employee 
     will be entitled to all personal holidays. 
        TRUCK DRIVERS CLASSIFICATIONS 
  GROUP 1 - Stake body truck (single axle, dumpster) 
  GROUP 2 - Dump trucks, tandem and batch trucks, semi-trailers, 
  agitator mixer trucks, and dumpcrete type vehicles, asphalt 
  distributors, farm tractor when used for transportation, stake 
  body truck (tandem) 
  GROUP 3 - Euclid type, off-highway equipment or belly dump trucks 
  and double hitched equipment, staddle (ross) carrier, low-bed 
  trailers 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(ii)). 
  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
        WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
    ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
       Branch of Construction Wage Determinations 
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       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
              END OF GENERAL DECISION 
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JU4503 *********************************************************************** 
 JU4503  DESIGNATION -  FORT 2 
 JU4503  PID         -  JU4503 
 JU4503  STATE/COUNTY-  PA/PHILADELPHIA 
 JU4503  USGS QUAD   -  WOODBURY (1995) 
 JU4503 
 JU4503                         *CURRENT SURVEY CONTROL 
 JU4503  ___________________________________________________________________ 
 JU4503* NAD 83(1996)-  39 52 27.99330(N)    075 12 32.77146(W)     ADJUSTED   
 JU4503* NAVD 88     -         2.7    (meters)       9.     (feet)  GPS OBS    
 JU4503  ___________________________________________________________________ 
 JU4503  X           -   1,251,348.628 (meters)                     COMP 
 JU4503  Y           -  -4,739,213.149 (meters)                     COMP 
 JU4503  Z           -   4,067,276.934 (meters)                     COMP 
 JU4503  LAPLACE CORR-           1.08  (seconds)                    DEFLEC99 
 JU4503  ELLIP HEIGHT-         -30.18  (meters)                     GPS OBS 
 JU4503  GEOID HEIGHT-         -32.93  (meters)                     GEOID99 
 JU4503 
 JU4503  HORZ ORDER  -  FIRST 
 JU4503  ELLP ORDER  -  FOURTH    CLASS II 
 JU4503 
 JU4503.The horizontal coordinates were established by GPS observations 
 JU4503.and adjusted by the National Geodetic Survey in May 1999. 
 JU4503 
 JU4503.The orthometric height was determined by GPS observations and a 
 JU4503.high-resolution geoid model. 
 JU4503 
 JU4503.The X, Y, and Z were computed from the position and the ellipsoidal ht. 
 JU4503 
 JU4503.The Laplace correction was computed from DEFLEC99 derived deflections. 
 JU4503 
 JU4503.The ellipsoidal height was determined by GPS observations 
 JU4503.and is referenced to NAD 83. 
 JU4503 
 JU4503.The geoid height was determined by GEOID99. 
 JU4503 
 JU4503;                    North         East     Units   Scale      Converg. 
 JU4503;SPC PA S     -    63,209.008   817,345.985   MT  1.00000973 +1 38 54.7 
 JU4503;SPC NJ       -   115,815.383    89,341.971   MT  0.99994528 -0 27 16.7 
 JU4503;UTM  18      - 4,413,842.644   482,118.360   MT  0.99960394 -0 08 02.6 
 JU4503 
 JU4503                          SUPERSEDED SURVEY CONTROL 
 JU4503 
 JU4503  NAD 83(1992)-  39 52 27.99266(N)    075 12 32.77154(W) AD(       ) 1 
 JU4503  ELLIP HT    -         -30.23  (m)                      GP(       ) 4 1 
 JU4503 
 JU4503.Superseded values are not recommended for survey control. 
 JU4503.NGS no longer adjusts projects to the NAD 27 or NGVD 29 datums. 
 JU4503.See file dsdata.txt to determine how the superseded data were derived. 
 JU4503 
 JU4503_MARKER: DD = SURVEY DISK 
 JU4503_SETTING: 7 = SET IN TOP OF CONCRETE MONUMENT 
 JU4503_STAMPING: FORT 2 1987 
 JU4503_MARK LOGO: PA6540 
 JU4503_MAGNETIC: N = NO MAGNETIC MATERIAL 
 JU4503_STABILITY: C = MAY HOLD, BUT OF TYPE COMMONLY SUBJECT TO 
 JU4503+STABILITY: SURFACE MOTION 
 JU4503_SATELLITE: THE SITE LOCATION WAS REPORTED AS SUITABLE FOR 
 JU4503+SATELLITE: SATELLITE OBSERVATIONS - January 11, 1999 
 JU4503 
 JU4503  HISTORY     - Date     Condition        Report By 
 JU4503  HISTORY     - 1987     MONUMENTED       PA6540 
 JU4503  HISTORY     - 19930601 GOOD             ADRGS 



 JU4503  HISTORY     - 19990111 GOOD             NJGS 
 JU4503 
 JU4503                          STATION DESCRIPTION 
 JU4503 
 JU4503'DESCRIBED BY ADR GEODETIC SERVICES 1993 
 JU4503'THE STATION IS LOCATED IN THE 40TH WARD OF THE CITY OF PHILADELPHIA, 
 JU4503'AN INDUSTRIALIZED SECTION OF THE CITY, ON A U.S. GOVERNMENT 
 JU4503'RESERVATION (U.S. ARMY CORPS OF ENGINEERS FACILITY) ADJACENT TO THE 
 JU4503'OLD FORT MIFFLIN HISTORICAL AREA ON THE WESTERLY SIDE OF THE DELAWARE 
 JU4503'RIVER. IT IS ON THE EASTERLY FACE OF SOUTH PIER, KNOWN AS PIER 2, ON 
 JU4503'THE UPSTREAM OUTSHORE CORNER OF THE DOWNSTREAM PIER. IT IS A STANDARD 
 JU4503'DISC SET FLUSH IN THE CONCRETE PIER IN A DRILL HOLE THAT WAS USED BY 
 JU4503'THE USCE AS STATION FORT. REFERENCE MARK 1 IS A CROSSCUT ON THE 
 JU4503'SOUTHWEST CORNER OF THE BASE OF THE UPSTREAM MOORING POST, 47.52 FT 
 JU4503'(14.48 M) NORTHEAST OF FORT 2. REFERENCE MARK 2 IS A CROSSCUT ON THE 
 JU4503'UPSTREAM FACE OF THE DOWNSTREAM MORNING POST OF THE BOAT RAMP, 29.91 
 JU4503'FT (9.12 M) WEST OF FORT 2. SEE DESCRITION FOR USC AND GS FORT. 
 JU4503'TO REACH THE STATION FROM SOUTHBOUND I-95, TAKE THE ENTERPRISE AVENUE 
 JU4503'EXIT OFF OF I-95, AND GO WEST ON ENTERPRISE AVENUE FOR 0.8 MI 
 JU4503'(1.3 KM) TO ISLAND AVENUE. TURN LEFT AT PHILADELPHIA INTERNATIONAL 
 JU4503'AIRPORT ONTO ISLAND AVENUE AND GO SOUTH FOR FOR 0.4 MI (0.6 KM) 
 JU4503'STRAIGHT, THEN CONTINUING AROUND TO THE LEFT, STILL ON ISLAND AVENUE 
 JU4503'FOR ANOTHER 0.5 MI (0.8 KM) TO HOG ISLAND ROAD. TURN LEFT ONTO HOG 
 JU4503'ISLAND ROAD AND GO 0.05 MI (0.08 KM) TO THE ENTRANCE, ON THE RIGHT, 
 JU4503'TO OLD HISTORIC FORT MIFFLIN AND THE U.S. CORPS OF ENGINEERS 
 JU4503'FACILITY. TURN RIGHT, CONTINUING STRAIGHT FOR 0.3 MI, ENTERING THE 
 JU4503'GATE OF THE FORT AND THEN THROUGH THE USCE GATE, TO THE SOUTH PIER 
 JU4503'AND THE STATION. 
 JU4503'TO REACH FROM WESTBOUND I-76, TAKE THE PENROSE AVENUE/26TH STREET EXIT 
 JU4503'OFF OF I-76E (SCHUYLKILL EXPRESSWAY). GO SOUTH ON 26TH STREET FOR 1.0 
 JU4503'MI (1.6 KM) TO PENROSE AVENUE. TURN RIGHT ONTO PENROSE AVENUE AND GO 
 JU4503'SOUTHWEST FOR 2.5 MI (4.0 KM) TO ISLAND AVENUE. TURN LEFT AT 
 JU4503'PHILADELPHIA INTERNATIONAL AIRPORT ONTO ISLAND AVENUE. 
 JU4503 
 JU4503                          STATION RECOVERY (1999) 
 JU4503 
 JU4503'RECOVERY NOTE BY NEW JERSEY GEODETIC SURVEY 1999 (ECB) 
 JU4503'TO REACH THE STATION FROM SOUTH BOUND ROUTE I-95 AFTER CROSSING THE 
 JU4503'SCHUYLKILL RIVER TAKE THE EXIT FOR ENTERPRISE AVE. AND GO 0.6MI TO 
 JU4503'FORT MIFLIN ROAD ON THE LEFT.  GO 1.05MI ON FORT MIFLIN ROAD TO THE 
 JU4503'ENTRANCE DRIVE TO OLD FORT MIFLIN ON THE LEFT.TURN LEFT AND GO 0.3MI 
 JU4503'TO THE STATION AHEAD AT THE END OF THE PIER. 
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SECTION 01010

SUMMARY OF WORK

PART 1   GENERAL

1.1   SCOPE OF SECTION

This section presents a general description of the work to be accomplished 
under this contract.

1.2   DESCRIPTION OF WORK

The major items of work to be performed under this contract include, but 
are not limited to, the following:

a. Clearing and grubbing including, but not limited to, removing growth 
through the wall and the careful removal of shrubs located at the top 
of the wall;

b.  Diversion and dewatering;

c.  Removal of existing riprap toe protection, excavation, and 
placement of geotextile and new riprap;

d.  Reconstruction of a portion of a stone masonry wall;

e.  Repairing stone masonry wall by grouting and and resetting 
wallstones in various locations;

f.  Regrouting stone masonry wall;

g.  Excavation and backfilling of sinkholes;

h.  Placing topsoil and erosion control mat;

i.  Seeding and mulching; and,

j.  Installation of ornamental fence and gate.

1.3   RESTRICTIONS ON WORK

1.3.1   Diversion and Dewatering Requirements

The Delaware River, in the project area, is tidal. Also, the project area 
is subject to waves and lapping water created by the passing of very large 
vessels in the navigable channel of the Delaware River. Removal of existing 
riprap, placement of geotextile, and placement of new riprap, all work 
items located in front of the wall, are work items subject to the diversion 
and dewatering requirements specified in Section 02315 EXCAVATION AND 
BACKFILLING.

1.3.2   Work From the Water

Removal of existing riprap for disposal offsite, delivery and staging of 
riprap, wallstone, capstone, and the staging of large excavation and 
placement equipment shall be from the water only. Due to concerns for the 
stability of the wall, materials shall not be staged in any area along the 
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top of the wall.

1.3.3   Riprap Replacement Work

To ensure stability of the wall, the removal of the wall's riprap toe 
protection shall be limited to 20 linear foot work sections, measured along 
the wall. The Contractor shall remove the existing riprap, place geotextile 
and new riprap, and obtain the COR's acceptance of the 20 linear foot work 
section, prior to moving on to the next 20 linear foot work section. 
Multiple 20-linear-foot work sections may be open at one time, however, 
provided there is a minimum of 40 linear feet between such open work areas.

The above stipulated 20 linear foot work sections is based on the 
assumption that the existing riprap does not extend below the wall's 
foundation. The exact depth of the wall's foundation is unknown. 
Consequently, if, during removal of the existing riprap toe protection, the 
Contractor determines that the existing riprap toe protection extends below 
the wall's foundation, the Contractor shall be restricted to 10 linear foot 
work sections.

In addition, the Contractor shall complete riprap removal, geotextile 
placement, and new riprap placement to the required elevation within the 
same workday. The Contractor shall not begin riprap removal work if the 
riprap removal, excavation, geotextile placement, and new riprap placement 
for that work section cannot be completed in the same workday.

For proposal purposes, the Contractor shall assume that removal of the 
existing riprap toe protection is above the wall's foundation and that 20 
linear foot work sections shall be permitted.

1.3.4   Land-Based Equipment

To avoid placing surcharges on the historic wall and the earth-covered 
bunkers on the land side of the wall, land-based equipment, on the backside 
of the wall, shall be limited in size and weight to the equivalent of a 
Model 400 Bobcat. The Model 400 Bobcat has an approximate weight of 1800 
pounds, a load capacity of 600 pounds, and an approximate width of 3 feet. 
The proposed equipment to be utilized for the land-based work shall be 
subject to the approval of the COR.

1.3.5   Land Access

At various points along the land access route, both along the route to the 
staging area and along the route to the active work/project area, the 
maximum width of the route is 8 feet. In addition, vegetation and 
structures are immediately adjacent the edges of the access route. The 
Contractor shall investigate this access route to determine the vertical 
and lateral restrictions along the access route. The Contractor shall 
protect all existing vegetation and structures along the access route from 
damage.

1.3.6   Environmental Window

The Contractor shall not perform any in-water work from March 15 to May 31. 
The in-water work includes any work that results in increased turbidity in 
the river, e.g. installation or dismantling of diversion and dewatering 
methods, removal of the existing riprap, and placement of geotextile and 
new riprap on river bottom.
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1.3.7   Footings of Old Pier

The footings of an old pier exist in the approximate location indicated on 
the contract drawings. The Contractor shall locate and mark the perimeter 
of this area so that all water-based operations avoid damaging these 
footings.

1.4   PROTECTION OF PUBLIC AND LIMIT OF DISTURBANCE

Olde Fort Mifflin is a historic site open to the public. The Contractor and 
his subcontractors shall be constantly aware of the presence of the public. 
The Contractor shall utilize safety fencing and signs as necessary to 
cordon off the staging area and the active work area to protect the public 
from the contract work operations.

Olde Fort Mifflin is also an archaeologically sensitive area. Consequently, 
the Contractor and his subcontractors shall be constantly aware of the need 
to protect the structures and landscape and shall minimize disturbance to 
any area at the project location. Excessive ground pressures created by 
large equipment or vehicles is prohibited. Any items disturbed by the 
Contractor's work shall be restored to their original conditions to the 
approval of the Contracting Officer and at the Contractor's expense.

     
PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

    -- End of Section --
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SECTION 01060

SAFETY

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a safety and accident prevention program.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) U.S. Army Corps of Engineers 
Safety and Health Requirements Manual

NOTE: EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil/soh/EM385/385TOC.htm. The Contractor shall be 
responsible for complying with the current edition and all changes posted 
on the web as of the effective date of this solicitation.

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)

Liberty from Accidents Program (1996)  Philadelphia District Awards 
Program

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

          
SD-01 Preconstruction Submittals

Qualifications; G,DO.

Name and qualifications of the Contractor's proposed safety 
representative.

Accident Prevention Plan; G,DO.

An accident prevention plan, prepared by the prime Contractor for 
the specific work, implementing in detail the pertinent 
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requirements of EM 385-1-1 shall be submitted for approval prior 
to the start of work.  A suggested format for the accident 
prevention plan is included in EM 385-1-1, Appendix A.  The plan 
shall be prepared for all sites and shall include, but is not 
limited to, the topic areas listed in Appendix A therein and the 
requirements of the Paragraph entitled: SAFETY AND HEALTH 
PROVISIONS.  Each topic shall be developed in a concise manner to 
include management and operational aspects.

SD-07  Certificates

Activity Phase Hazard Analysis Plan; G,DO.

Prior to beginning each major phase of work, an activity hazard 
analysis (phase plan) shall be prepared by the Contractor for that 
phase of work and submitted for approval.  The suggested format 
for the analysis is contained in Figure 1-1 of EM 385-1-1.  A 
phase is defined as an operation
involving a type of work presenting hazards not experienced in 
previous operations or where a new subcontractor or work crew is 
to perform work.  The analysis shall address the hazards for each 
activity performed in the phase and shall present the procedures 
and safeguards necessary to eliminate the hazards or reduce the 
risk to an acceptable level.

Safety Meeting Reports.

Outline reports of all weekly and monthly safety meeting shall be 
submitted.

Accident Reports.

A written report for all accidents utilizing ENG FORM 3394 shall 
be submitted within 24 hours following such accidents.

OSHA 300 Log.

Contractor's OSHA 300 Log of Injuries shall be submitted monthly.

1.4   GENERAL

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause entitled: ACCIDENT PREVENTION, EM 385-1-1, the 
Philadelphia District's Liberty from Accidents Program, and all other 
requirements as specified herein.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   SAFETY PROGRAM

EM 385-1-1 and all subsequent revisions referred to in the Contract Clause 
entitled: ACCIDENT PREVENTION of this contract, are hereby supplemented as 
follows:

    a. The Contractor shall designate an employee to be the safety 
representative who shall be responsible for safety matters and accident 
prevention activities. Such duties shall include: (1) assuring applicable 
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safety requirements are incorporated in work methods and (2) inspecting the 
work to ensure that daily safety measures and instructions are implemented 
and documented.  The proposed safety representative's name and 
qualifications shall be submitted in writing for approval by the 
Contracting Officer.  This individual shall have prior experience as a 
safety representative or be able to demonstrate familiarity and 
understanding of the safety requirements over a prescribed trial period. 
The safety representative shall have the authority to act on behalf of the 
Contractors general management to take whatever action is necessary to 
assure compliance with safety requirements. The safety representative is 
required to be on the site when work, of any kind, is being performed, 
unless otherwise approved by the COR.

   b.  Prior to commencement of any work at the job site, a preconstruction 
safety meeting will be held between the Contractor's safety representative 
and the Contracting Officer to discuss the Contractor's safety program and 
to review the Accident Prevention Plan and Activity Phase Hazard Analysis 
Plan for the first phase of work.

   c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month, documented 
by the safety representative, with subject and attendees, for all 
supervisors on the project to review past activities, to plan ahead for new 
or changed operations and to establish safe working procedures to 
anticipated hazards.  An outline report of each monthly meeting shall be 
submitted to the Contracting Officer. 

      (2)  At least one safety meeting shall be conducted weekly, or 
whenever new crews begin work, by the appropriate field supervisors or 
foremen for all workers.  An outline report of the meeting giving date, 
time, attendance, subjects discussed and who conducted the meeting shall be 
prepared and furnished to the Contracting Officer.

3.2   PHILADELPHIA DISTRICT LIBERTY FROM ACCIDENTS PROGRAM

The Philadelphia District Liberty from Accidents Program is hereby 
incorporated as part of these specifications.  The Liberty from Accidents 
Program rewards Contractors who exceed safety standards.  The program 
provides local and District-wide awards on a quarterly and annual basis.

   a. The Contractor will be evaluated for awards and the final performance 
evaluation in safety on the frequency rate for the project.  The frequency 
rate is calculated by the following equation: frequency = (number of lost 
time accidents x 200,000) divided by the number of man-hours for the 
project.  The Contractor shall have a proactive safety plan as outlined in 
the Liberty from Accidents Program.

   b. The Contractor evaluation procedure for the safety category shall be 
as follows:

          RATING            CONTRACTOR FREQUENCY RATE

       Outstanding      Less than or equal to 0.25.

       Above Average    Greater than 0.25 but less than or equal to 0.75.

       Satisfactory     Greater than 0.75 but less than or equal to 0.84.
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       Marginal         Greater than 0.84 but less than or equal to 1.95.

       Unsatisfactory   Greater than 1.95.

Extenuating circumstances will be considered to change the safety rating in 
limited situations.

3.3   ACCIDENTS

Chargeable lost time accidents are to be investigated by both the 
Contractor and the Contracting Officer. 

3.3.1   Accident Reporting

EM 385-1-1 and the Contract Clause entitled: ACCIDENT PREVENTION are 
supplemented as follows: The prime Contractor shall report on ENG FORM 
3394, provided by the Contracting Officer's Representative, all injuries to 
employees or to subcontractor employee, and all damage to property and/or 
equipment. Verbal notification of such accidents shall be made to the 
Contracting Officer within 8 hours of occurrence.  A written report 
utilizing ENG FORM 3394 shall be submitted to the Contracting Officer 
within 24 hours following such accidents.  The report shall include the 
following:

   a. A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent recurrence.

   b. A description of the injury and name and location of the medical 
facility rendering examination and treatment.

   c. A statement as to whether or not the employee was permitted to return 
to work after examination and treatment by the medical facility, and if 
not, an estimate or statement of the number of days lost from work.  If 
there have been days lost from work, the employee must be re-examined and 
declared fit to resume work as of the date of the report. 

3.4   OSHA REQUIREMENTS

3.4.1   OSHA 300 Log

A copy of the Contractor's OSHA 300 Log of Injuries shall be submitted in 
accordance with the Paragraph entitled: SUBMITTALS.

3.4.2   OSHA Inspections

The Contractor shall immediately notify the Contracting Officer when an 
OSHA Compliance Official (Federal or State representative) presents 
credentials and informs the Contractor that the workplace will be inspected 
for OSHA compliance.  The Contractor shall also notify the Contracting 
Officer upon determination that an exit interview will take place upon 
completion of the OSHA inspection. 

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the 
costs of all the price items.

    -- End of Section --
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SECTION 01312

QUALITY CONTROL SYSTEM (QCS)

PART 1   GENERAL

1.1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.1.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.1.2   Other Factors

Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01325, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01450, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work.

1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.
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1.3   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 500 MHz Pentium or higher processor

128+ MB RAM for workstation / 256+ MB RAM for server

1 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader, 8x speed or higher

SVGA or higher resolution monitor (1024 x 768, 256 colors)

Mouse or other pointing devise

Windows compatible printer (Laser printer must have 4+ MB of RAM)

Connection to the Internet, minimum 56 BPS

Software

MS Windows 98, ME, NT, or 2000

Word Processing software compatible with MS Word 97 or newer

Latest version of : Netscape Navigator, Microsoft Internet 
Explorer, or other browser that supports HTML 4.0 or higher

Electronic mail (E-mail), MAPI compatible

Virus protection software that is regularly upgraded with all 
issued manufacturer's updates

1.4   RELATED INFORMATION

1.4.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training 

The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class.

1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
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Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

1.6   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see Paragraph DATA 
SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM).  The QCS database typically 
shall include current data on the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.

1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 
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1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data diskette may be used instead of E-mail. A 
signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.

1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01450, CONTRACTOR QUALITY CONTROL.  Within 
seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the 
accepted CQC Plan:  schedule, pay activities, features of work, submittal 
register, QC requirements, and equipment list.

1.6.3.1   Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01450, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
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it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", or Section 01325, PROJECT SCHEDULE, as applicable.  This 
schedule shall be input and maintained in the QCS database either manually 
or by using the Standard Data Exchange Format (SDEF) (see Section 01325 
PROJECT SCHEDULE).  The updated schedule data shall be included with each 
pay request submitted by the Contractor.
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1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.8   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following: 

1.8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 98 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.

Section 01312  Page 6



Invitation for Bids
DACW61-03-B-014

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification. 

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the price items.

    -- End of Section --
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SECTION 01320

CONSTRUCTION PHOTOGRAPHY

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes construction photographs 
consisting of prints and digital image files showing the pre-construction 
condition, post-construction condition, progress of work during the 
contract period, work methods, and equipment utilized.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Photography Plan; G COR.

The Contractor shall submit for approval each month his 
photography plan, which shall include the following information: 
items to be photographed, locations, and the time the images are 
to be taken.

Pre-Construction Photographs; G COR.

Pre-Construction photographs and digital images shall be furnished 
to the Government within 10 calendar days of when they are taken. 
They shall be taken as close as possible to the beginning of the 
construction work. The Contractor shall provide 3-inch, 3-ring 
binders and plastic photo-holder pages which shall hold the size 
of photos submitted.  The Contractor shall submit the digital 
images on a disc or CD.

Construction Photographs; G COR.

Construction photographs and digital images shall be furnished to 
the Government within 10 days of when they are taken throughout 
the contract period.  The photos shall be submitted in plastic 
photo-holder pages as described above.  The digital images shall 
be submitted on a disc or CD.

Post-Construction Photographs; G COR.

Post-Construction photographs and digital images shall be 
furnished to the Government within 10 calendar days of when they 
are taken. They shall be taken immediately after the end of the 
construction work. The photos shall be submitted in plastic 
photo-holder pages as described above.  The digital images shall 
be submitted on a disc or CD.

One set of photographs, and digital images, and identification 
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information of the above required photographs, shall be sent to 
the Philadelphia District Office at the following address:

U.S. Army Corps of Engineers
Philadelphia District
Design Branch (CENAP-EC-DC)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

1.3   QUALITY ASSURANCE

All photography shall be performed by a qualified, established commercial 
photographer.

1.4   GENERAL REQUIREMENTS

1.4.1   Prints

Prints shall be 8" x 10", color, on single weight paper with smooth 
surface, glossy finish. Identification information on back of each print 
shall include: name and location of project, item/action being 
photographed, General Contractor, orientation of view, date and time of 
exposure, and name and address of photographer.

1.4.2   Digital Images

Digital images shall be taken with a high quality digital camera using a 
minimum of 3,000,000 pixels.  Images shall be identified by number and 
referenced to a printed listing containing the same identification 
information as used for the prints. The digital images may be furnished on 
3-1/2 inch discs or compact disc (CD).

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PHOTOGRAPHY

A minimum of 15 photographs shall be taken during each phase of the 
contract period (Pre-Construction, Construction, Post-Construction). The 
Contractor shall submit color prints and accompanying digital images 
showing the work methods, equipment utilized, and the progress of work at 
the following times during the contract period:

a. Prior to commencement of work the Contractor shall photograph the 
existing conditions of the work site.

b. During the progress of the work, such as at the start and completion 
of the definable features of work. NOTE: All photography for 
documenting the "progress of work" shall be of actual, working 
personnel and equipment, depicting the work methods being utilized, 
taken during normal working hours.

c. After completion of the work the Contractor shall photograph the 
site from the same locations used to determine the existing conditions 
prior to construction.

d. Special events throughout the contract period as directed by the 
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Contracting Officer's Representative.

3.2   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the price items.

    -- End of Section --
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SECTION 01325

PROJECT SCHEDULE

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and maintenance 
of a project schedule to be used to measure the progress of the work, to 
aid in evaluating time extensions, and to provide the basis of all progress 
payments. 

1.2   REFERENCES

The publications listed below form a part of the specification to the 
extent referenced.  The publications are referenced in the text by basic 
designation only.

ENGINEERING REGULATIONS (ER)

ER 1-1-11 (1995) Progress, Schedules, and Network 
Analysis Systems

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Project Schedule; G,COR.

The project schedule, including all requirements as specified 
herein, shall be submitted within 15 calendar days after receipt 
by the Contractor of the notice to proceed.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
Project Schedule as described below shall be prepared.  The scheduling of 
construction shall be the responsibility of the Contractor.  Contractor 
management personnel shall actively participate in its development.  
Subcontractors and suppliers working on the project shall also contribute 
in developing and maintaining an accurate Project Schedule.  The approved 
Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress 
payments.
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3.2   BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel will result in an inability of 
the Contracting Officer to evaluate Contractor's progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  In the case where 
Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, the 
Contracting Officer may hold retainage up to the maximum allowed by 
contract, each payment period, until revisions to the Project Schedule have 
been made.

3.3   PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the 
Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer.

3.3.1   Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in the Precedence Diagram Method (PDM).

3.3.2   Level of Detail Required

The Project Schedule shall include an appropriate level of detail.  Failure 
to develop or update the Project Schedule or provide data to the 
Contracting Officer at the appropriate level of detail, as specified by the 
Contracting Officer, shall result in the disapproval of the schedule.  The 
Contracting Officer will use, but is not limited to, the following 
conditions to determine the appropriate level of detail to be used in the 
Project Schedule:

3.3.2.1   Activity Durations

Contractor submissions shall follow the direction of the Contracting 
Officer regarding reasonable activity durations.  Reasonable durations are 
those that allow the progress of activities to be accurately determined 
between payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations are greater than 20 days).

3.3.2.2   Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle 
of over 90 days.  Examples of procurement process activities include, but 
are not limited to:  submittals, approvals, procurement, fabrication, and 
delivery.

3.3.2.3   Critical Activities
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The following is an example list of activities that shall be listed as 
separate line activities on the Contractor's project schedule. This 
includes, but is not limited to:

   a. The environmental window.

   b. Installation of diversion and dewatering methods.

   c. Removal of existing riprap and underlying soil (in 20 linear foot 
sections).

   d. Placement of geotextile and new riprap (in 20 linear foot section).

   e. Stone masonry demonstration section.

   f. Stone masonry repair work.

   g. Stone masonry reconstruction work.

   h. Excavation, placement of geotextile, and backfilling of sinkholes.

   i. Installation of ornamental fence.

   j. Submission and approval of as-built drawings.

   k. Prefinal inspection.

   l. Correction of punchlist from prefinal inspection.

   m. Final inspection.

3.3.2.4   Government Activities

Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
inspections, utility tie-in, Government Furnished Equipment (GFE) and 
Notice to Proceed (NTP) for phasing requirements.

 3.3.2.5   Responsibility

All activities shall be identified in the project schedule by the party 
responsible to perform the work.  Responsibility includes, but is not 
limited to, the subcontracting firm, contractor work force, or government 
agency performing a given task.  Activities shall not belong to more than 
one responsible party.  The responsible party for each activity shall be 
identified by the Responsibility Code.

3.3.2.6   Work Areas

All activities shall be identified in the project schedule by the work area 
in which the activity occurs.  Activities shall not be allowed to cover 
more than one work area.  The work area of each activity shall be 
identified by the Work Area Code.

3.3.2.7   Modification or Claim Number

Any activity that is added or changed by contract modification or used to 
justify claimed time shall be identified by a mod or claim code that 
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changed the activity.  Activities shall not belong to more than one 
modification or claim item.  The modification or claim number of each 
activity shall be identified by the Mod or Claim Number.  Whenever 
possible, changes shall be added to the schedule by adding new activities.  
Existing activities shall not normally be changed to reflect modifications.

3.3.2.8   Price Item

All activities shall be identified in the project schedule by the Price 
Item to which the activity belongs.  An activity shall not contain work in 
more than one price item.  The price item for each appropriate activity 
shall be identified by the Price Item Code.

3.3.2.9   Phase of Work

All activities shall be identified in the project schedule by the phases of 
work in which the activity occurs.  Activities shall not contain work in 
more than one phase of work.  The project phase of each activity shall be 
by the unique Phase of Work Code.

3.3.2.10   Category of Work

All Activities shall be identified in the project schedule according to the 
category of work which best describes the activity.  Category of work 
refers, but is not limited, to the procurement chain of activities 
including such items as submittals, approvals, procurement, fabrication, 
delivery, installation, start-up, and testing.  The category of work for 
each activity shall be identified by the Category of Work Code.

3.3.2.11   Feature of Work

All activities shall be identified in the project schedule according to the 
feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to, a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code.

3.3.3   Scheduled Project Completion

The schedule interval shall extend from NTP to the contract completion date.

3.3.3.1   Project Start Date

The schedule shall start no earlier than the date on which the NTP was 
acknowledged.  The Contractor shall include as the first activity in the 
project schedule an activity called "Start Project".  The "Start Project" 
activity shall have an "ES" constraint date equal to the date that the NTP 
was acknowledged, and a zero day duration.

3.3.3.2   Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such 
that if the early finish of the last activity falls after the contract 
completion date, then the float calculation shall reflect a negative float 
on the critical path.  The Contractor shall include as the last activity in 
the project schedule an activity called "End Project".  The "End Project" 
activity shall have an "LF" constraint date equal to the completion date 
for the project, and a zero day duration.

Section 01325  Page 4



Invitation for Bids
DACW61-03-B-014

3.3.3.3   Early Project Completion

In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those 
activities that have been accelerated and/or those activities that are 
scheduled in parallel to support the Contractor's "early" completion.  
Contractor shall specifically address each of the activities noted in the 
narrative report at every project schedule update period to assist the 
Contracting Officer in evaluating the Contractor's ability to actually 
complete prior to the contract period.

3.3.4   Interim Completion Dates

Contractually specified interim completion dates shall also be constrained 
to show negative float if the early finish date of the last activity in 
that phase falls after the interim completion date.

3.3.4.1   Start Phase

The Contractor shall include as the first activity for a project phase an 
activity called "Start Phase X" where "X" refers to the phase of work.  The 
"Start Phase X" activity shall have an "ES" constraint date equal to the 
date on which the NTP was acknowledged, and a zero day duration.

3.3.4.2   End Phase

The Contractor shall include as the last activity in a project phase an 
activity called "End Phase X" where "X" refers to the phase of work.  The 
"End Phase X" activity shall have an "LF" constraint date equal to the 
completion date for the project, and a zero day duration.

3.3.4.3   Phase X

The Contractor shall include a hammock type activity for each project phase 
called "Phase X" where "X" refers to the phase of work.  The "Phase X" 
activity shall be logically tied to the earliest and latest activities in 
the phase.

3.3.5   Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity, and failure to ensure 
that the data contained on the Daily Quality Control reports is the sole 
basis for schedule updating shall result in the disapproval of the 
Contractor's schedule and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  Updating of the percent 
complete and the remaining duration of any activity shall be independent 
functions.  Program features which calculate one of these parameters from 
the other shall be disabled.

3.3.6   Out-of-Sequence Progress

Activities that have posted progress without all preceding logic being 
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case 
approval of the Contracting Officer.  The Contractor shall propose logic 
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corrections to eliminate all out of sequence progress or justify not 
changing the sequencing for approval prior to submitting an updated project 
schedule.

3.3.7   Negative Lags

Lag durations contained in the project schedule shall not have a negative 
value.

3.4   PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
contained in paragraph SUBMISSION REQUIREMENTS.

3.4.1   Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 15 
calendar days after NTP.  The schedule shall provide a reasonable sequence 
of activities which represent work through the entire project and shall be 
at a reasonable level of detail.

3.4.2   Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress 
Meetings," the Contractor shall submit periodic schedule updates.  These 
submissions shall enable the Contracting Officer to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information 
and project schedule data, which in the judgement of the Contracting 
Officer or authorized representative is necessary for verifying the 
Contractor's progress, the Contractor shall be deemed not to have provided 
an estimate upon which progress payment may be made.

3.4.3   Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the 
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A.  This exact 
structure is mandatory, even if some fields are not used.

3.5   SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the initial 
submission, and every periodic project schedule update throughout the life 
of the project:

3.5.1   Data Disks

Two data disks containing the project schedule shall be provided.  Data on 
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix 
A.

3.5.1.1   File Medium

Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of 
data, under the MS-DOS Version 5. or 6.x, unless otherwise approved by the 
Contracting Officer.

3.5.1.2   Disk Label
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A permanent exterior label shall be affixed to each disk submitted.  The 
label shall indicate the type of schedule (Initial, Update, or Change), 
full contract number, project name, project location, data date, name and 
telephone number or person responsible for the schedule, and the MS-DOS 
version used to format the disk.

3.5.1.3   File Name

Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted 
are unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval.

3.5.2   Narrative Report

A Narrative Report shall be provided with the initial, and each update of 
the project schedule.  This report shall be provided as the basis of the 
Contractor's progress payment request.  The Narrative Report shall include: 
 a description of activities along the 2 most critical paths, a description 
of current and anticipated problem areas or delaying factors and their 
impact, and an explanation of corrective actions taken or required to be 
taken.  The narrative report is expected to relay to the Government, the 
Contractor's thorough analysis of the schedule output and its plans to 
compensate for any problems, either current or potential, which are 
revealed through that analysis.

3.5.3   Approved Changes Verification

Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes.

3.5.4   Schedule Reports

The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed.

3.5.4.1   Activity Report

A list of all activities sorted according to activity number.

3.5.4.2   Logic Report

A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number.  Preceeding and succeeding activities 
shall include all information listed above in paragraph Schedule Reports.  
A blank line shall be left between each activity grouping.

3.5.4.3   Total Float Report

A list of all incomplete activities sorted in ascending order of total 
float.  Activities which have the same amount of total float shall be 
listed in ascending order of Early Start Dates.  Completed activities shall 
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not be shown on this report.

3.5.4.4   Earnings Report

A compilation of the Contractor's Total Earnings on the project from the 
NTP until the most recent Monthly Progress Meeting.  This report shall 
reflect the Earnings of specific activities based on the agreements made in 
the field and approved between the Contractor and Contracting Officer at 
the most recent Monthly Progress Meeting.  Provided that the Contractor has 
provided a complete schedule update, this report shall serve as the basis 
of determining Contractor Payment.  Activities shall be grouped by price 
item and sorted by activity numbers.  This report shall:  sum all 
activities in a price item and provide a price item percent; and complete 
and sum all price items to provide a total project percent complete.  The 
printed report shall contain, for each activity:  the Activity Number, 
Activity Description, Original Budgeted Amount, Total Quantity, Quantity to 
Date, Percent Complete (based on cost), and Earnings to Date.

3.5.5   Network Diagram

The network diagram shall be required on the initial schedule submission 
and on monthly schedule update submissions.  The network diagram shall 
depict and display the order and interdependence of activities and the 
sequence in which the work is to be accomplished.  The Contracting Officer 
will use, but is not limited to, the following conditions to review 
compliance with this paragraph:

3.5.5.1   Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows 
from right to left.  The activity number, description, duration, and 
estimated earned value shall be shown on the diagram.

3.5.5.2   Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract 
required interim completion dates, and contract completion dates.

3.5.5.3   Critical Path

The critical path shall be clearly shown.

3.5.5.4   Banding

Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility.

3.5.5.5   S-Curves

Earnings curves showing projected early and late earnings and earnings to 
date.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
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project schedule required to reflect the current status of the project. The 
Contractor shall be responsible for recording and distributing minutes of 
these meetings. The Contracting Officer will approve activity progress, 
proposed revisions, and adjustments as appropriate.

3.6.1   Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting.

3.6.2   Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting.

3.6.3   Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  As a minimum, the Contractor shall address the 
following items on an activity by activity basis during each progress 
meeting.

3.6.3.1   Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently 
in-progress or completed .

3.6.3.2   Time Completion

The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations shall be based on Remaining Duration for each 
activity.

3.6.3.3   Cost Completion

The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities.

3.6.3.4   Logic Changes

All logic changes pertaining to NTP on change orders, change orders to be 
incorporated into the schedule, contractor proposed changes in work 
sequence, corrections to schedule logic for out-of-sequence progress, lag 
durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed.

3.6.3.5   Other Changes

Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
the work necessary.  3) Changes required to correct a schedule which does 
not represent the actual or planned prosecution and progress of the work.
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3.7   REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract 
completion date, or any interim milestone date, the Contractor shall 
furnish the following for a determination as to whether or not the 
Contractor is entitled to an extension of time under the provisions of the 
contract:  justification, project schedule data, and supporting evidence as 
the Contracting Officer may deem necessary.  Submission of proof of delay, 
based on revised activity logic, duration, and costs (updated to the 
specific date that the delay occurred) is obligatory to any approvals.

3.7.1   Justification of Delay

The project schedule shall clearly display that the Contractor has used, in 
full, all the float time available for the work involved with this request. 
 The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date.

3.7.2   Submission Requirements

The Contractor shall submit a justification for each request for a change 
in the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the NTP or constructive direction issued for 
the change.  Such a request shall be in accordance with the requirements of 
other appropriate Contract Clauses and shall include, as a minimum:

     a.  A list of affected activities, with their associated project 
schedule activity number.

     b.  A brief explanation of the causes of the change.

     c.  An analysis of the overall impact of the changes proposed.

     d.  A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file.

3.7.3   Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request.

3.8   DIRECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or time, 
the Contractor shall submit proposed schedule revisions to the Contracting 
Officer within 2 weeks of the NTP being issued.  The proposed revisions to 
the schedule will be approved by the Contracting Officer prior to inclusion 
of those changes within the project schedule.  If the Contractor fails to 
submit the proposed revisions, the Contracting Officer may furnish the 
Contractor with suggested revisions to the project schedule.  The 
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Contractor shall include these revisions in the project schedule until 
revisions are submitted, and final changes and impacts have been 
negotiated.  If the Contractor has any objections to the revisions 
furnished by the Contracting Officer, the Contractor shall advise the 
Contracting Officer within 2 weeks of receipt of the revisions.  Regardless 
of the objections, the Contractor shall continue to update the schedule 
with the Contracting Officer's revisions until a mutual agreement in the 
revisions is reached.  If the Contractor fails to submit alternative 
revisions within 2 weeks of receipt of the Contracting Officer's proposed 
revisions, the Contractor will be deemed to have concurred with the 
Contracting Officer's proposed revisions.  The proposed revisions will then 
be the basis for an equitable adjustment for performance of the work.

3.9   OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor.

3.10   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the price items.

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the requirement to complete and 
maintain a submittal register and describes the procedures to be followed 
for the submission of submittals.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Review and Complete Submittal Register (ENG Form 4288); G,COR.

Update Submittal Register (ENG Form 4288); G,COR.

1.3   SUBMITTAL IDENTIFICATION (SD)

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-09 Manufacturer's Field Reports

SD-10 Operation and Maintenance Data

SD-11 Closeout Submittals

1.4   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.4.1   Government Approved
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Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.4.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.5   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.6   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.7   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.8   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified. Submittals requiring Government approval shall be scheduled and 
made prior to the acquisition of the material or equipment covered thereby.

1.9   SUBMITTAL REGISTER
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At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor shall update and submit the 
submittal register to the COR at least monthly.

1.10   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 15 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

1.11   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form. This form shall be properly completed by filling out all the heading 
blank spaces and identifying each item submitted.  Special care shall be 
exercised to ensure proper listing of the specification paragraph and/or 
sheet number of the contract drawings pertinent to the data submitted for 
each item.  The Action Code definitions on reverse side of ENG FORM 4025 
shall be augmented as follows:

   Code B - Approved, except as noted on the submittal and/or attached 
sheet.  Contractor shall complete all noted actions and address all 
comments prior to proceeding with those items of work associated with and 
impacted by the noted actions/comments.
   
   Code C - Conditionally approved, except as noted on the submittal and/or 
attached sheet.  Resubmission and approval are required prior to proceeding 
with those items of work associated with and impacted by the noted 
actions/comments.  The entire submittal, corrected to comply with the noted 
actions/comments, must be resubmitted

1.12   SUBMITTAL PROCEDURE

Paragraph (g) of Contract Clause: "Specifications and Drawings for 
Construction," is modified as specified herein. While submittals referred 
to in the text may use the wording "submitted to the Contracting Officer", 
submittals will be reviewed as indicated in column "f" of the Submittal 
Register (ENG Form 4288). Submittals shall be made as follows:

1.12.1   Submittals for Contracting Officer Representative (COR) Review and 
For Information Only (FIO)

The Contractor shall submit seven copies of submittals, on the submittal 
register indicated for Contracting Officer Representative (COR) approval, 
or, for information only (FIO), to the Contracting Officer Representative.

1.12.2   Submittals for District Office (DO) Review

The Contractor shall submit to the District Office (DO), by the most 
expedient means, a total of seven copies of shop drawings and other 
submittals listed on the Submittal Register (ENG Form 4288) as requiring 
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technical review by the DO. Six copies shall be submitted to the DO and one 
copy shall be submitted to the Contracting Officer Representative. The 
Contractor shall be responsible for all costs incurred in transmitting the 
required information for review in the submittal process.

DO mailing address:
US Army Corps of Engineers
Philadelphia District
Attn: CENAP-EC-CQ (DelFerro)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

1.12.3   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked. The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal. The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

1.12.4   Completion of Work

Upon completing the work under this contract, the Contractor shall furnish 
one set of prints of all shop drawings as finally approved. These drawings 
shall show all changes and revisions made up to the time the items covered 
by the shop drawings are completed and accepted."

1.13   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

1.14   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Three (3) copies of the submittal will be retained by 
the Contracting Officer and the remaining  copies of the submittal will be 
returned to the Contractor.

1.15   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the 
drawings and specifications; will not prevent the Contracting Officer from 
requiring removal and replacement of nonconforming material incorporated in 
the work; and does not relieve the Contractor of the requirement to furnish 
samples for testing by the Government laboratory or for check testing by 
the Government in those instances where the technical specifications so 
prescribe.

1.16   STAMPS
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Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the price items.

    -- End of Section --
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Fort Mifflin Sea Wall Stabilization and Protection Project

00700 SD-01 Preconstruction Submittals
G CORPayroll Basic Records &

Statements of Compliance
G CORAffirmative Action Compliance

Plan
G DOCertificate of Insurance

01060 SD-01 Preconstruction Submittals
G DOQualifications
G DOAccident Prevention Plan

SD-07 Certificates
G DOActivity Phase Hazard Analysis

Plan
FIOSafety Meeting Reports
FIOAccident Reports
FIOOSHA 300 Log

01320 SD-07 Certificates
G CORPhotography Plan
G CORPre-Construction Photographs
G CORConstruction Photographs
G CORPost-Construction Photographs

01325 SD-07 Certificates
G CORProject Schedule

01330 SD-07 Certificates
G CORReview and Complete Submittal

Register (ENG Form 4288)

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY
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P
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R SUBMIT
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NEEDED

BY

MATERIAL
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BY
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N
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E

DATE
OF

ACTION

DATE FWD
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AUTH/
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FROM

CONTR
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TO OTHER
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FROM OTH
REVIEWER

A
C
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N
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E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)
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Fort Mifflin Sea Wall Stabilization and Protection Project

01330 G CORUpdate Submittal Register (ENG
Form 4288)

01350 SD-07 Certificates
FIODiving Plan
FIODiving Operations Manual
FIODaily Logs

01355 SD-01 Preconstruction Submittals
G CORLocation of Storage Facilities

SD-07 Certificates
G COREnvironmental Protection Plan
G CORSoil Erosion and Sediment

Control Plan
G CORLandfill

01450 SD-07 Certificates
G CORQuality Control Plan
G CORQualifications
G CORChanges to Quality Control Plan
G CORDaily CQC Report
G CORPreparatory, Initial, and Final

Phase Meeting Minutes
01500 SD-01 Preconstruction Submittals

G CORTemporary Facilities Plan
01720 SD-07 Certificates

G DOSurveying Procedures and
Equipment

G DOQualifications

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
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R
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G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)
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SECTION 01350

DIVING SERVICES

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a diving services plan.

NOTE: Though diving services are not required as part of the general scope 
of work for this project, it is Philadelphia District policy to include a 
section covering commercial diving operations for all construction projects 
that are conducted on, or near, the water. The reasoning for this is the 
fact that unforeseen circumstances (such as lost equipment recovery, 
unknown sunken object investigation/removal, etc.) may require the need for 
commercial diving services. In the event the need for this type of 
operation occurs, including a commercial diving section in the contract 
specifications helps to ensure that the Contractor is aware of the 
requirements for conducting commercial diving operations on USACE 
Philadelphia District projects.

1.2   GENERAL REQUIREMENTS 

All diving performed under this contract shall be in strict accordance with 
the rules and regulations prescribed by the U.S. Navy Diving Manual: 
0910-LP-708-8000; 29 CFR Part 1910, Subpart T; 29 CFR Part 1915; the EM 
385-1-1, Section 30; and ER 385-1-86, except as modified below. A 
Contracting Officer's Representative, will be designated by the Contracting 
Officer at the Post Award Conference, to act for the Contracting Officer 
for all submissions, directions and/or acceptance(s) required under the 
specifications.  There will also be an individual designated as the 
District Dive Coordinator.

1.3   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

ENGINEERING MANUALS (EM)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

ER 385-1-86 (July 1994) Engineer Regulation, 
Government Personnel Diving Operations

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR Part 1910 (1999) Occupational Safety and Health 
Standards

29 CFR Part 1915 (1999) Safety and Health Standards 
Applicable to Shipyard Employment
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NAVAL SEA SYSTEMS COMMAND (NAVSEA)

0910-LP-708-8000 (Jan 1999) U.S. Navy Diving Manual, 
Revision 4

1.4   SUBMITTALS

NOTE: The following shall be submitted in accordance with Section 01330 
SUBMITTAL PROCEDURES. These submittals are for Government acceptance. The 
COR may require resubmittal of these submittals if deemed necessary.

SD-07 Certificates

 Diving Plan

Submit, for review, at least 10 days prior to any diving operations, a 
Project/Task Specific Dive Plan prior to performing any actual dive 
task or assignment. Each separate Dive Plan will require review and 
acceptance by the Contracting Officer's Representative prior to 
commencing any diving required under this contract. A typical Dive Plan 
(the Contractor may prepare a form with the appropriate subject/item 
already listed with blank spaces to be filled in as required for each 
Dive Plan submitted) shall include the following information as a 
minimum:

a. Dive Plan for: (project and specific tasks).

b. Name of Contractor (and diving subcontractor if required).

c. Contract Number.

d. Date of Dive Plan submission.

e. Name of diving supervisor preparing the Dive Plan.

f. Description of proposed work and diving mission.

g. Approximate time and date dive mission will start.

h. Listing of diving equipment to be used.

i. Name or type of diving platform to be used.

j. Planned depth of dive and maximum depth to bottom.

k. Maximum single dive bottom time for the planned depth of dive for 
each diver.

l. Surface and underwater conditions , to include visibility, 
temperature, thermal protection, and currents.

m. Lockout/Tagout procedures, including procedures for dealing with 
differential pressures.

n. Listing of special tools or equipment to be used.

o. Materials to be handled or installed.

Section 01350  Page 2



Invitation for Bids
DACW61-03-B-014

p. Listing by name each member of the diving team. The first time each 
diver is employed on the job, the Contractor shall attach to the dive 
plan a qualification statement and copy of the diver's current medical 
record, giving the physician's written report and opinion of the 
diver's fitness for exposure to hyperbaric conditions, including any 
limitations to such exposure. The required qualifications statement and 
current medical report shall be in accordance with EM 385-1-1. Diver's 
qualification statement and medical record need not be attached to 
subsequent Dive Plans unless a diver's medical report has expired and a 
new medical report has been submitted.

q. Listing by name each person directly involved in topside 
assistance/support to the dive team.

r. Listing of information and equipment required at the dive site. The 
following information and work materials shall be available at the dive 
site, either referenced in the Diving Operations Manual or work 
materials furnished by the Contractor: U. S. Navy Standard Air 
Decompression Table; Diving Log Sheets; Repetitive Dive Worksheets; 
Table of No-Decompression Air Dives; means of direct emergency 
communications between the dive site and the Contractor's project 
office, the Dive Coordinator/Dive Inspector; stop watch or equivalent, 
as required to monitor times for each diver; standard first aid 
supplies; litter or tilt board and a manual resuscitator capable of 
administering oxygen; portable VHF marine band radio as required to 
communicate with vessel traffic.

s. Listing of information required at the dive site and the project 
office; local emergency medical assistance names, locations, and 
telephone numbers for ambulance service, hospital, and doctor, 
emergency medical evacuation assistance for ground and/or air 
transportation facilities with point of contact names, locations and 
telephone numbers; nearest emergency medical facility with hyperbaric 
chamber capable of recompression equivalent to 165 feet of water, with 
point of contact names, location and telephone numbers.

t. The Dive Plan shall contain the following statement: "If for any 
reason the diving plan, as accepted, is altered in scope of mission, 
depth, personnel, or equipment, the Philadelphia District Diving 
Coordinator shall be contacted in order to review the proposed diving 
plan revision prior to the actual diving operation." (24 Hrs).

Diving Operations Manual

Submit, for review, at least 15 days prior to any diving operations, a 
Diving Operations Manual, which shall depict the Contractor's general 
plan for accomplishing the diving operations required under this 
contract. The Diving Operations Manual shall be reviewed by the 
Contracting Officer's Representative prior to commencing of any diving 
operations under this contract. The Diving Operations Manual shall 
include the following information as a minimum:

a. A complete copy of 29 CFR Part 1910, Subpart T, and the Contractor's 
proposed method of complying with each of its pertinent parts.

b. U. S. Navy Standard Air Decompression Table.

c. A sample of the Diving Log sheets to be used under this contract.

Section 01350  Page 3



Invitation for Bids
DACW61-03-B-014

d. A sample of the Repetitive Dive Worksheets or equivalent (dive 
profile method) to be used under this contract.

e. U. S. Navy Table of No-Decompression Limits and Repetitive Group 
Designation for No-Decompression Air Dives.

f. U. S. Navy Residual Nitrogen Timetable for Repetitive Air Dives.

g. An outline of emergency communications between the dive site and the 
Contractor's project office (located at the job site); 
Contractor-furnished portable radios, hardware, telephone hookup, etc.

h. An outline of proposed treatment and emergency evacuation for 
drowning, gas embolism, decompression sickness, or traumatic injury.

i. Emergency assistance information, including location, telephone 
numbers, and names of nearest doctor, hospital, emergency ground and 
air transportation, recompression facilities, and other appropriate 
medical assistance.

j. An Activity Hazard Analysis Plan, setting forth potential hazards, 
means of prevention, and actions to be taken should an accident 
involving the potential hazard occur. Minimum coverage in the Activity 
Hazard Analysis Plan shall include; means of prevention and procedures 
for dealing with fire, equipment failure, and adverse environmental 
conditions, drowning, air embolism, decompression sickness, hypoxia, 
carbon dioxide excess, carbon monoxide excess, strangulation, various 
type of squeezing, fouling or entanglement, mechanical injury, 
overexertion/exhaustion, hypothermia, hyperthermia, currents caused by 
hydraulic differential through the structure, and electrocution and 
blowup if dry suits are used.

k. An outline of pre-dive briefings and equipment checkout procedures 
for daily diving activities under this contract.

l. An outline of qualifications and experience requirements for the 
dive team members, required under this contract. As a minimum, each 
team member shall have at least one (1) year of commercial experience 
in the applicable position; divers shall have completed at least four 
(4) working dives to the depths required by this contract, using the 
particular diving techniques and equipment to be used under this 
contract. Divers shall demonstrate that at least one (1) of the four 
(4) qualification dives was performed in the last six (6) months prior 
to the contract award date.

m. An outline of the medical qualifications required for divers to be 
employed under this contract. As a minimum, each diver shall meet the 
certification requirements specified in 29 CFR Part 1910, Subpart T, 
and EM 385-1-1, Section 30.

n. An outline of diving equipment, maintenance procedures and 
certification of analysis of air output for diving air supply 
compressors to be used under this contract. As a minimum, the equipment 
maintenance procedures shall indicate method of testing, frequency, and 
repair methods used. Diving air supply compressors' output air shall be 
in conformance with the following limits: oxygen - 20 to 22 percent by 
volume, carbon dioxide - 1,000 ppm maximum, carbon monoxide - 20 ppm 
maximum, total hydrocarbons - 25 ppm maximum, particulates - 5 mg/cubic 
meter maximum, and have no objectionable odor.
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o. An outline of administrative and record-keeping procedures. As a 
minimum, the outline shall contain (by title of position) job 
responsibilities, the chain of command, daily briefing and diving 
safety orientation procedures, log and diving-related record-keeping 
responsibilities, equipment maintenance and pre-dive equipment 
checklist, etc.

Daily Logs

Submit each day, to the Contracting Officer/District Dive 
Coordinator fully completed copies of the previous day's Diving 
Log Sheets and any other work sheets prepared in conjunction with 
the Diving Log Sheets.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   RESTRICTIONS

Only surface air-supplied diving within the No-Decompression Limits, using 
the previously cited U. S. Navy Diving Tables, will be permitted under this 
contract, unless otherwise accepted by the Contracting Officer. Any 
deviation from or modification to the U. S. Navy Diving Tables, proposed by 
the Contractor, shall be submitted at the time the Diving Operations Manual 
is submitted, with any such deviation or modification clearly identified 
for review purposes.

3.2   DOCUMENTS AVAILABILITY

One (1) copy of the accepted Diving Operations Manual (to be kept in D.O.) 
and one (1) copy of the appropriate accepted Diving Plan shall be available 
at the dive site while diving operations are underway.

3.3   COORDINATION

All Diving activities shall be conducted with full knowledge and close 
coordination with the Contracting Officer and Dive Coordinator. Divers 
shall not enter the water or move from prescribed location without the 
acceptance of the Dive Inspector or Dive Coordinator.

3.4   PRE-DIVE CHECK

Prior to the dive and at the scene of the dive, the Contractor will meet 
with the USACE diving inspector and shall insure, as a minimum, the 
following pre-dive checks are performed:

a. Breathing air tanks contain sufficient air supply to perform the 
required work, i.e., standby air tanks are on site and full to the 
capacity (3,000 psi). A pressure reading shall be taken to insure that 
approximately 3,000 psi of breathing air is contained.

b. All diving equipment shall be checked for proper function prior to 
diver entry.

c. All necessary safety equipment specified hereinbefore are on site 
and functioning properly.
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d. Lockout/tagout procedures are followed and the diving supervisor is 
in possession of the key or keys.

e. Crane signals are reviewed and radio communications with the crane 
operator is functioning properly, when applicable.

f. Welding or cutting procedures are clearly reviewed, the proper 
welder polarity is set and precautions have been taken to insure that 
electrocution will not occur.

g. A pre-dive briefing shall be given which includes but is not limited 
to, the accident management plan, activity hazards analysis, equipment 
check list, diving logs, diving conditions, and diving procedures.

3.5   DIVE TEAM CREW REQUIREMENTS

The following dive team members are required as the minimum crew manning 
levels:

Comply with EM 385-1-1, Appendix N, Table III. 

3.5.1   Surface-Supplied Air Mode

All working dives requiring communications between the Divers and topside 
to direct crane load movements, etc., shall be performed in 
surface-supplied air mode. The minimum crew manning level consists of the 
In-water Diver, Stand-by Diver, Diver Tender, and Dive Supervisor.  A 
member of the crew shall be responsible for radio communications and 
timekeeping.  Surface-supplied air gear shall include hardwire 
communications and a diver carried air reserve.

3.6   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the costs of all the 
price items.

    -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SCOPE OF SECTION

This section covers the furnishing of all labor, material and equipment and 
performing all work required for the protection of the environment during 
construction operations except for those measures set forth in other 
sections of these specifications.

1.2   REFERENCES (Not Applicable)

1.3   DEFINITION OF ENVIRONMENTAL PROTECTION

For the purpose of this specification, environmental protection is defined 
as the retention of the environment in its natural state to the greatest 
extent possible during project construction and to enhance the natural 
appearance in its final condition. Environmental protection requires 
consideration of air, water, and land resources and involves noise, solid 
waste-management and management of other pollutants. In order to prevent, 
and to provide for abatement and control of any environmental pollution 
arising from the construction activities in performance of this contract, 
the Contractor and his subcontractors shall comply with all applicable 
Federal, state, and local laws and regulations and shall obtain all 
necessary permits required by same.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Location of Storage Facilities; G,COR.

Plans showing storage and staging methods shall be submitted for 
approval of the Contracting Officer.

SD-07 Certificates

Environmental Protection Plan; G,COR.

Prior to commencement of the work, the Contractor shall submit to 
the Contracting Officer for approval his proposed environmental 
protection plan. This shall be followed by a meeting with 
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representatives of the Contracting Officer to develop mutual 
understandings relative to compliance with this provision and 
administration of the environmental protection program. Approval 
of the Contractor's plan for environmental protection will not 
relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants.

Soil Erosion and Sediment Control Plan; G,COR.

The Contractor shall prepare and submit to the Philadelphia County 
Soil Conservation District for certification and the PADEP's 
Southeast Regional Office for approval, a Soil Erosion and 
Sediment Control Plan.  Three copies of the approved Soil Erosion 
and Sediment Control Plan shall be submitted to the Contracting 
Officer prior to the commencement of work.

Landfill; G,COR.

The Contractor shall furnish a copy of the letter of permission 
from any landfill to be used for the disposal of excavated 
materials or debris from the project site. The letter shall 
include any special handling required by the landfill for disposal 
of "special" materials.

1.5   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
non-compliance with the aforementioned Federal, state, or local laws or 
regulations. Such notice, when delivered to the Contractor or his 
authorized representative at the site of the work, shall be deemed 
sufficient for the purpose. The Contractor shall, after receipt of such 
notice, immediately inform the Contracting Officer of proposed corrective 
action and take such action as may be approved. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken. No part of the time lost due to any such stop orders shall be 
made subject of a claim for extension of time or for excess costs or 
damages by the Contractor.

1.6   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
the responsibility of the Contractor.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF LAND RESOURCES

3.1.1   General

The land resources within the project boundaries and outside the limits of 
permanent work performed under this contract shall be preserved in their 
present condition or be restored to a condition after completion of 
construction that will appear to be natural and not detract from the 
appearance of the project. The Contractor shall confine his construction 
activities to areas defined by the drawings and specifications. The 
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following additional requirements are intended to supplement the 
requirements of the Contract Clauses.

3.1.2   Prevention of Landscape Defacement

Except in areas indicated on the drawings or specified to be cleared, the 
Contractor shall not deface, injure, or destroy trees or shrubs, nor remove 
or cut them without the authority of the Contracting Officer. Ropes, 
cables, or guys shall not be fastened to or attached to any existing nearby 
trees for anchorages unless specifically authorized. Where such special 
emergency use is permitted, it shall be performed in such a manner as to 
avoid damage to the trees. The Contractor shall in any event be responsible 
for any damage resulting from such use. Where the possibility exists that 
trees may be defaced, bruised, injured, or otherwise damaged by the 
Contractor's equipment or operations, the Contractor shall adequately 
protect such trees. Stone, earth or other material that is displaced into 
uncleared areas shall be removed. Monuments and markers shall be protected 
before construction operations commence.

3.1.3   Restoration of Landscape Damage

Any tree, turfed areas or other landscape feature scarred or damaged by the 
Contractor's equipment or operations shall be restored to a condition 
satisfactory to the Contracting Officer. Restoration of scarred and damaged 
trees shall be performed in an approved manner by experienced workmen. 
Trees damaged beyond restoration shall be removed and disposed of under 
requirements for excavation. Trees that are to be removed because of damage 
shall be replaced at the Contractor's expense by nursery-grown trees of the 
same species or a species approved by the Contracting Officer. The size and 
quality of nursery-grown trees shall also be approved by the Contracting 
Officer. Any disturbed turfed (grassed) areas shall be seeded and mulched 
as directed by the Contracting Officer.

3.1.4   Post Construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities, excess materials, or any other vestiges of construction as 
directed by the Contracting Officer. The area will be restored to near 
natural conditions which will permit the growth of vegetation thereon.

3.2   RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL FINDS

All items having any apparent historical or archaeological interest which 
are discovered in the course of any construction activities shall be 
carefully preserved. The Contractor shall leave the archaeological find 
undisturbed and shall immediately report the find to the Contracting 
Officer so that proper authorities may be notified.

3.3   PROTECTION OF WATER RESOURCES

3.3.1   General

The Contractor shall not pollute any streams, rivers or waterways with 
fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides or 
other harmful materials. The Contractor shall investigate and comply with 
all applicable Federal, state, county, and municipal laws concerning 
pollution of rivers and streams.

3.3.2   Soil Erosion and Sediment Control
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The Contractor shall conduct his operations in conformance with his 
certified Soil Erosion and Sediment Control Plan.  Surface drainage from 
cuts and fills within the limits of the work shall be held in suitable 
sedimentation ponds or shall be graded to control erosion within acceptable 
limits. Temporary erosion and sediment control measures shall be provided 
and maintained until the permanent work is completed and operative. The 
area of bare soil exposed at any given time by construction shall be 
restricted to a minimum. Fills and waste areas shall be constructed by 
selective placement of materials to eliminate silts or clays on the surface 
which may erode and contaminate the adjacent waterway. The Contractor shall 
comply with all applicable laws concerning soil erosion and sediment 
control.

3.3.3   PADEP Requirements

The Contractor shall conduct his operations in conformance with all 
Pennsylvania Department of Environmental Protection (PADEP) sediment and 
stormwater regulations and the approved Erosion and Sediment Control Plan.  
Any proposed changes to the approved plan shall be coordinated and approved 
by PADEP.  The Contractor shall designate a responsible individual who 
holds a certificate of attendance at a PADEP approved sediment and 
stormwater training class to administer the approved plan during the 
contract work.  Certification must be obtained prior to initiation of any 
land disturbing operations.

3.4   PROTECTION OF FISH AND WILDLIFE

The Contractor shall at all times perform all work and take such steps 
required to minimize interference with or disturbance to fish and wildlife. 
The Contractor will not be permitted to alter water flows or otherwise 
disturb native habitat adjacent to the work area which, in the opinion of 
the Contracting Officer, are critical to fish and wildlife.

3.4.1   In-Water Work

The Contractor shall not perform any in-water, bottom disturbing, 
turbidity-creating work from March 15 to May 31.  However, if a dewatered 
area is constructed before this time period, riprap placement or other 
construction, as approved by the COR, may take place in the dewatered area. 
The dismantling of any constructed dewatering methods shall not take place 
until after May 31.

3.5   DISPOSAL OF DEBRIS

Disposal of any debris resulting from the contract work and any wastes, 
effluents, trash, garbage, oil, grease, chemicals, etc., in or adjacent to 
the work area will not be permitted. All debris resulting from construction 
operations on this contract shall be removed from the work site and 
disposed of at the Contractor's expense. Such disposal shall comply with 
all applicable Federal, state, and local laws. Such materials shall be 
removed from the site of the work before the date of completion of the work 
under these specifications. If any waste material is dumped in unauthorized 
areas, the Contractor shall remove the material and restore the area to its 
original condition. If necessary, contaminated ground shall be excavated, 
disposed of as directed by the Contracting Officer, replaced with suitable 
fill material, compacted and finished with topsoil, and planted as required 
to reestablish vegetation.
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3.6   MAINTENANCE OF POLLUTION, EROSION AND SEDIMENTATION CONTROL FACILITIES 
DURING CONSTRUCTION

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution, erosion and sedimentation control 
under this contract as long as the operations creating the particular 
pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. During 
the construction period, the Contractor shall conduct frequent training 
sessions on environmental protection. The curricula should include methods 
of detecting and avoiding pollution; familiarity with pollution standards, 
both statutory and contractual; and installation and care of vegetative 
covers, plants and other facilities to prevent and correct environmental 
pollution.

3.7   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured separately for 
payment and all costs in connection therewith will be included in the cost 
of all the price items.

    -- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.  The designations "AOK" and "LOK" are for 
administrative purposes and should not be used when ordering publications. 

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)
1827 Walden Ofc. Sq.
Suite 104
Schaumburg, IL  60173-4268
Ph:   847-303-5664
Fax:  847-303-5774
Internet:  http://www.aamanet.org
AOK 5/01
LOK 2/01

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:   610-832-9585
Fax:  610-832-9555
Internet:  http://www.astm.org
AOK 5/01
LOK 3/01

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT)
Forum Place
555 Walnut Street
Harrisburg, PA 17101-1900
Internet: http://www.dot.state.pa.us

U.S. ARMY CORPS OF ENGINEERS (USACE)

Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
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ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:   601-634-2664
Fax:  601-634-2388
Internet: http://www.wes.army.mil/SL/MTC/handbook/handbook.htm

Order Other Documents from:
USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
Internet: http://www.usace.army.mil/publications
     or   http://www.hnd.usace.army.mil/techinfo/index.htm
AOK 5/01
LOK 6/00

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)
100 Penn Square East
Wanamaker Building
Philadelphia, PA 19107
Ph: 215-656-6519/6520

        -- End of Section --
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SECTION 01450

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and 
implementation of a quality control program that consists of plans, 
procedures, and an organization necessary to produce an end product which 
complies with the contract requirements.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07  Certificates

Quality Control Plan; G,COR.

Quality control plan shall be submitted not later than 10 days 
after receipt of notice to proceed, and prior to the start of work.

Qualifications; G,COR.

Qualifications of CQC System Manager, Alternate CQC System 
Manager, and other CQC Personnel indicated in "Experience Matrix."

Changes to Quality Control Plan; G,COR.

Contractor shall notify Contracting Officer, in writing, of any 
proposed change to the CQC Plan or personnel.

Daily CQC Report; G,COR.
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Submitted within 24 hours after the date covered by the report.

Preparatory, Initial, and Final Phase Meeting Minutes; G,COR.

Minutes to be attached to the Daily Quality Control Report for the 
day of the meeting.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
10 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
Construction will be permitted to begin only after acceptance of the CQC 
Plan.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.
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c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING
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After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance. Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of 10 years of current experience in related work.  This CQC System 
Manager shall be on the site at all times during construction and shall be 
employed by the prime Contractor.  The CQC System Manager shall be assigned 
as System Manager but may have other duties such as project superintendent 
in addition to quality control.  An alternate for the CQC System Manager 
shall be identified in the plan to serve in the event of the System 
Manager's absence.  The requirements for the alternate shall be the same as 
for the designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization, as necessary, 
specialized personnel to assist the CQC System Manager.  These individuals 
may be employees of the prime or subcontractor; be responsible to the CQC 

Section 01450  Page 4



Invitation for Bids
DACW61-03-B-014

System Manager; be physically present at the construction site during work 
on their areas of responsibility; have the necessary education and/or 
experience in accordance with the experience matrix listed herein.  These 
individuals may perform other duties but must be allowed sufficient time to 
perform their assigned quality control duties as described in the Quality 
Control Plan.

3.4.4   Additional Requirement

In addition to the above experience requirements the CQC System Manager 
shall have completed the course entitled "Construction Quality Management 
For Contractors".  This course is provided at the project site.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
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preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
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being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.
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3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1500 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the address provided by the COR.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
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be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection. The final acceptance inspection will be formally scheduled by 
the Contracting Officer based upon results of the Pre-Final inspection.  
Notice shall be given to the Contracting Officer at least 14 days prior to 
the final acceptance inspection and shall include the Contractor's 
assurance that all specific items previously identified to the Contractor 
as being unacceptable, along with all remaining work performed under the 
contract, will be complete and acceptable by the date scheduled for the 
final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in drawings and/or 
specifications.
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j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.12   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured separately for 
payment and all costs in connection therewith will be included in the cost 
of all the price items.

    -- End of Section --
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(Sample of  typical Contractor Quality Control Report)

CONTRACTOR”S NAME
(address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract No. ____________________________________________________    Date ______________

Project Name ___________________________________________________     Report No. _________

Weather        ___________________________________________________

Phases of Construction in Progress (Give briefly only phase or phases of work in progress)

Material and/or Equipment Delivered to Site  (Including equipment demob)

Inspection Made   (Include negative inspections, phase of in-progress construction  work inspected and all
deficiencies noted during inspections)

Preparatory

Initial

Follow-up



Tests Performed and Results or Tests ( including results of tests taken on previous dates)

Verbal Instructions Received  (List any instructions given by Contracting Officer personnel on
construction deficiencies, retesting required etc., with action to be taken)

Changed Conditions/Delays/Conflicts Encountered

Remarks

SIGNATURE _____________________
                       Quality Control Inspector

Contractor’s Verification:  The above report is complete and correct and all material and equipment used
and work performed during this reporting period are in compliance with the contract and specifications
except as noted above, and job safety and health requirements are in accordance with the USACE Safety
and Health Requirements Manual EM 385-1-1.

________________________________________
Contractor’s Approved Authorized Representative
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SECTION 01500

TEMPORARY CONSTRUCTION

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment, and performing all operations required for 
the construction of storage areas, and service facilities needed for 
execution and completion of the work. Also included are the provisions for 
a Contractor field office, a Government field office, project and safety 
signs, and a traffic control plan.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Temporary Facilities Plan; G,COR.

The Contractor shall submit to the Contracting Officer for 
approval, prior to the start of work, its plans showing the layout 
and details of all temporary facilities to be used for this 
contract, including the proposed locations of staging and proposed 
alignment of all safety fencing.

1.3   STAGING AREA

The staging areas indicated on the contract drawings are available for the 
Contractor's use for the purposes indicated on the drawings. The entire 
Fort Mifflin site has cultural and historical significance. Consequently, 
any of the Contractor's activities in and about the Fort will be subject to 
the COR's approval. The Contractor shall minimize the total area used and 
the amount of materials and equipment staged so to minimize the disturbance 
to the project site.

1.4   CONTRACTOR PARKING

The Contractor's and subcontractor's employees shall park in the parking 
area indicated on the contract drawings. Unless otherwise approved by the 
COR, a maximum of 10 vehicles shall park in this area.

1.5   ACCESS
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See Section 01010 SUMMARY OF WORK for restrictions on access to the staging 
areas and active work area.

1.6   AVAILABILITY AND USE OF UTILITY SERVICES

The Contractor shall provide and maintain all utilities required to 
complete the contract work including field-type sanitary facilities, 
electric, and mobile telephone services.

1.7   BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

1.7.1   Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 36 by 48 inches in 
size for displaying the Equal Employment Opportunity poster, a copy of the 
wage decision contained in the contract, Wage Rate Information poster, and 
other information approved by the Contracting Officer.  The bulletin board 
shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work is 
completed.  Upon completion of work the bulletin board shall be removed by 
and remain the property of the Contractor.

1.7.2   Project and Safety Signs

The requirements for the signs, their content, and location shall be as 
shown on the attached sheets. The Contractor shall include "City of 
Philadelphia - Department of Recreation" as the project sponsor.

1.8   PROTECTION AND MAINTENANCE OF TRAFFIC

The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.  The Contractor shall be responsible 
for the repair of any damage to roads caused by construction operations.

1.9   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.10   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site daily.  Any dirt or mud which is tracked onto 
paved or surfaced roadways shall be cleaned away. Stored material not in 
trailers, whether new or salvaged, shall be neatly stacked when stored.

1.11   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, temporary fencing shall be 
removed and will become the property of the Contractor.  Areas used by the 
Contractor for the storage of equipment or material, or other use, shall be 
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restored to the original or better condition.  Grassed areas shall be 
removed and the area restored to its original condition, including top soil 
and seeding as necessary. Paved areas shall be repaired to original 
condition, including painting with asphalt paint, as directed by the COR. 
Damage to any items, due to the Contractor's operations shall be repaired 
and replaced at the Contractor's expense.

PART 2   PRODUCTS

2.1   TEMPORARY SAFETY FENCE

The temporary safety fencing shall be a high visibility orange colored, 
high density polyethylene grid or approved equal, a minimum of 42 inches 
high.

2.2   FIELD OFFICE

The field office trailer to be provided by the Contractor shall be new or 
recently renovated to a like-new condition subject to the approval of the 
Contracting Officer. The field office shall have a minimum floor area of 
440 square feet, two locking doors, and partitioned restroom facilities. 
The trailer shall have sufficient lighting to supply 150 foot-candles at 
the desk top level and shall be supplied with 110 volt and 220 volt 
electrical outlets as required for heating, air conditioning, lighting, 
water cooler, and other accessories. The field office trailer shall be 
shared by the Contractor and Government, however, the Government shall be 
provided with two private office spaces within that trailer.

2.2.1   Furnishings for Exclusive Use by Government

The following office equipment shall be provided by the Contractor for the 
exclusive use by the Government in the private offices designated for the 
Government:

a.  Two desks having 60-inch by 30-inch tops, with lockable drawers 
and two swivel chairs;

b.  Telephone, two sets, two numbers, unlimited calling area, and 
one telephone answering machine;

c.  Fire resistant, four-drawer, lockable legal size filing 
cabinet, two sets;

d.  Two shelf sets, two shelves high, each measuring 12-inch deep 
by 3-feet long, one per desk;

e.  Two waste baskets;

f.  Vertical filing plan rack for two sets of 28-inch by 40-inch 
plans;

g.  Two portable two-way marine radios with charges capable of 
operating on the Contractor's working frequencies; and,

h.  Two Personal Computers, Pentium IV, with a clock speed of at 
least 1.8 GHz, 256 megabyte RAM, 10 gigabyte hard disk drive, a 56k bps 
fax/modem, 10/100 Ethernet card, and a laser jet printer.  The 
following software shall be included: MS Windows 2000 Operating System 
with SP3.
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2.2.2   Furnishings for Non-exclusive Use by the Government

The following office equipment shall be provided by the Contractor for the 
use by the Government, but may be shared with the Contractor:

a.  Electric water cooler;

b.  Copier, Konica Model 3290 desk top copier, or approved equal, 
including adequate supplies and service agreement ;

c.  Fax Machine, Xerox  Model N58, or approved equal, including 
adequate supplies and service agreement;

d.  Countertop microwave oven, with digital display, interior 
light, and a minimum 0.6 cubic feet capacity; and,

e.  Compact refrigerator, with 1.58 cubic foot capacity, and ice 
tray.

PART 3   EXECUTION

3.1   COMPUTERS FOR USE BY GOVERNMENT

The computers provided for use by the Government shall be shipped to the 
following address:

U.S. Army Corps of Engineers
Information Management Office
100 Penn Square East
Wanamaker Building
Philadelphia, PA 19107

Upon completion of loading the computers with Government furnished 
software, the Contractor shall provide for transportation of the computers 
from the Philadelphia District office to the field office at the project 
site.

3.2   CARE AND MAINTENANCE OF FIELD OFFICE

The field office shall be complete and ready for occupancy not later than 
30 days after receipt of Notice to Proceed.

a.  The Contractor shall provide the trailer at the work site with 
adequate heat, light, electricity, air conditioning, water, toilet and 
lavatory facilities. The Contractor shall provide potable water, 
provide for treatment of sewage, and provide permanent electric and 
telephone services, all in accordance with applicable local municipal, 
county and State codes. All utility costs arising from the use of the 
office, including telephone cost, shall be borne by the Contractor.

b.  The trailer shall be placed on concrete block supports, leveled 
and tied down to withstand wind loads. A corrugated metal curtain shall 
be installed around the perimeter of the trailer from floor level to 
the ground. The curtain shall be firmly attached to withstand 
appropriate wind loads. All water piping and all waste piping shall be 
adequately supported and insulated.

c.  The Contractor shall provide all janitorial supplies and 
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services for the trailer complex to include as a minimum, weekly 
sweeping, dusting, emptying of waste baskets, trash collection, 
servicing of toilets, mopping of all floors, and sterilization of 
toilet seats. The Contractor shall also provide for major maintenance 
to the trailer and its utilities.

d.  The Contractor shall provide the above described facilities, 
equipment, and services for the life of the contract.

3.3   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the staging area and the active 
work site to alert the public to the Contractor's staging and work area.  
The safety fencing shall be supported and tightly secured to steel posts 
located on maximum 10 foot centers, constructed at the approved location.  
The safety fencing shall be maintained by the Contractor during the life of 
the contract and, upon completion and acceptance of the work, shall become 
the property of the Contractor and shall be removed from the work site.

3.4   REMOVAL/REINSTALLATION AND PROTECTION OF EXISTING STRUCTURES

The Contractor shall determine what existing structures shall require 
removal and reinstallation upon completion of the contract work. At a 
minimum: an existing chain link fence, located at the top of the wall, at 
the north end; lamp posts along the access route; and one historical 
interpretative sign shall require removal and reinstallation at the end of 
the contract work. These items shall be reinstalled in concrete as directed 
by the COR. The Contractor shall, at his own expense, replace those items 
damaged during the removal, storage, and reinstallation of these items. 
Trees and vegetation may require trimming. Any trimming or altering of any 
existing items shall be subject to the approval of the COR. Timber mats 
shall be placed on existing asphalt driveways and walkways for their 
protection. Other measures to protect existing structures shall be 
implemented as directed by the COR.

3.5   INSTALLATION OF PROJECT AND SAFETY SIGNS

The Contractor shall provide a project identification sign and safety 
performance sign at the locations directed by the Contracting Officer. The 
signs shall be installed in accordance with mounting details shown on the 
sheet attached to this section of the specification. The signs shall be 
installed within 15 days of the date of Notice to Proceed and shall be 
maintained in good condition throughout the contract period. The 
information contained on the face of the safety performance sign regarding 
the Contractor's safety record shall be updated on a daily basis throughout 
the contract period. Upon completion of the contract work, the Contractor 
shall remove the signs from the work site and backfill all resulting holes.

3.6   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all price items.

    -- End of Section --
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SECTION 01720

SURVEY REQUIREMENTS

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment, and performing all operations required  in 
conducting surveys and survey data submittals.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (COE)

EM 1110-1-1005 (31 Aug 1994) Topographic Surveying Manual

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Surveying Procedures and Equipment; G,DO.

All surveying procedures, methods, and equipment for landward 
surveys shall be reviewed and approved by the Government Survey 
Point of Contact prior to the start of any type of surveying work.

Qualifications; G,DO.

Provide qualifications of the independent licensed surveyor(s) for 
land surveying.

Before Removal of Existing Riprap; G,DO.

Surveys shall be conducted before removal of the existing riprap. 
Before-surveys shall be completed within 2 days of removal of the 
riprap.

After Removal of Existing Riprap; G,DO

After-surveys shall be completed within 24 hours after removal of 
existing riprap.

After Excavation; G,DO

After-surveys shall be completed within 24 hours after excavation 
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of soil beneath existing riprap.

After-Placement of New Riprap; G,DO.

Surveys shall be conducted after placement of new riprap. Surveys 
shall be conducted within 2 days after placement of new riprap.

Before- and After-Placement of Backfill Behind the WallG,DO.

Surveys shall be conducted before and after placement of 
structural backfill behind the wall. Before-surveys shall be 
completed within 2 days of excavation of the areas behind the 
wall. After-surveys shall be completed after within 24 hours of 
completion of the placement.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   SURVEY REQUIREMENTS

The Contractor shall be responsible for conducting all surveys required to 
either demonstrate that the construction is in compliance with the 
specified tolerances and the lines, grades, and elevations shown on the 
drawings, and, for payment purposes. Surveys shall be taken by a 
Pennsylvania licensed surveyor. Surveys shall be taken of the following:

a. Before removal of the existing riprap.

b. After removal of the existing riprap.

c. After excavation to required elevations.

d. After placement of the new riprap.

e. Before and after placement of the backfill behind the wall.

3.2   GENERAL SURVEY REQUIREMENTS

3.2.1   Control

Survey control will be established from the existing survey control 
description data information as shown on the contract drawings and listed 
in Section 00840 SURVEY DESCRIPTION SHEETS. The Contractor shall utilize  
MLW as the vertical datum. The Contractor shall utilize Pennsylvania State 
Plane Coordinate System (NAD 1983) as the horizontal reference datum.

3.2.2   Intervals

The surveys shall be taken at the same stations as the cross-sections shown 
on the contract drawings. Elevations along the cross-sections shall be 
taken at a maximum of 5 foot intervals, with additional elevations taken as 
necessary to describe all topographic features.

3.2.3   Tolerances

The landward portion of the profile lines shall be surveyed utilizing 
surveying procedures and methodology that meet or exceed accuracy 
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tolerances of +/- 0.10 feet in the vertical and +/- 0.50 feet in the 
horizontal, with a 95% confidence level. All topographic or land based 
surveys performed in conjunction with this Contract shall meet all criteria 
outlined in EM 1110-1-1005.

All surveying procedures, methods and equipment, shall be reviewed and 
approved by the Government Survey Point of Contact prior to the conduct of 
any type of surveying work. This review process shall also include the 
review and acceptance of the Surveyor's Qualifications, as defined in the 
Paragraph entitled: "Qualifications of Surveyor".

3.2.4   Data Submittal

All survey cross section data shall be reduced and tabulated as a series of 
offset and elevation pairs. Horizontal distances of each survey point shall 
be referenced as negative seaward from the established Corps baseline 
point, and positive landward from the baseline. In addition, all survey 
points shall be recorded in three dimensions, using the Pennsylvania State 
Plane Coordinate System, NAD83 and MLW for elevations. The data shall be 
entered into a digital format in the DOS operating system on 1.44 Mb 3 1/2" 
double sided/high density micro disks or CD. The data shall be submitted in 
the following file:

ASCII files using distances offset from the baseline (X) and elevation 
(Z).

ASCII files having a descriptive header for each profile line followed 
by three columns:  Eastings (X), Northings (Y) and Elevation (Z).

Plotted cross section drawings in AutoCAD 2000 format shall also be 
submitted for each cross section survey taken.  The grid spacing shall be 
5 feet in the vertical and 5 feet in the horizontal.  Each drawn cross 
section shall show the station that it was taken from. These drawings shall 
be submitted on CD.

3.2.5   Timely Submission of Survey Data

Survey data, unless specified otherwise, shall be submitted to the COR 
within 5 workdays of completion of the surveys.

3.3   MEASUREMENT AND PAYMENT

The work specified in this section for surveying will not be measured for 
payment. All costs in connection therewith shall be considered incidental 
to those price items to which the surveys are incidental.

    -- End of Section --
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SECTION 01780

AS-BUILT DRAWINGS

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the preparation of as-built 
drawings complete, as a requirement of this contract.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Progress Prints; G,COR.

The Contractor shall submit as-built marked prints with submission 
of each monthly pay estimate.

SD-11 Closeout Submittals

As-Built Drawings; G,COR.

The Contractor shall submit as-built drawings as specified herein.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROGRESS MARKED-UP AS-BUILT PRINTS

The Contractor shall mark-up one set of paper prints to show the as-built 
conditions for the project.  These as-built marked prints shall be kept 
current and available on the jobsite at all times.  All changes from the 
contract drawings which are made in the work or additional information 
which might be uncovered in the course of construction shall be accurately 
and neatly recorded as they occur by means of details and notes.  The 
as-built marked prints will be jointly inspected for accuracy and 
completeness by the Contracting Officer's representative and a responsible 
representative of the Construction Contractor prior to submission of each 
monthly pay estimate.  The drawings shall show the following information, 
but not be limited thereto:

a.  The location and description of any installations of any kind or 
description known to exist within the construction area.  The location 
shall include dimensions to permanent features.

b.  The location and dimensions of any changes within the structure.

c.  Correct grade or alignment of structures if any changes were made from 
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the contract drawings.

d.  Correct elevation if changes were made in site grading.

e.  Changes in details of design or additional information obtained from 
working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to fabrication, erection, installation 
plans and placing details, pipe sizes, insulation material, dimensions of 
equipment foundations, etc.

f.  The topography and grades of all drainage installed or affected as part 
of the project construction.

g.  All changes or modifications which result from the final inspection.

3.2   PRELIMINARY SUBMITTALS

The Contractor shall prepare the progress as-built prints and these shall 
be delivered to the Contracting Officer at the time of final inspection for 
his review and approval.  These as-built marked prints shall be neat, 
legible and accurate.  The review by Government personnel will be expedited 
to the maximum extent possible.  Upon approval, the as-built marked prints 
will be returned to the Contractor for use in preparation of final as-built 
drawings.  If upon review, the drawings are found to contain errors and/or 
omissions, they will be returned to the Contractor for corrections.  The 
Contractor shall complete the corrections and return the as-built marked 
prints to the Contracting Officer within ten (10) calendar days.

3.3   DRAWING PREPARATION

3.3.1   General Requirements

Upon approval of the as-built prints submitted, the Contractor will be 
furnished the contract drawings on 3-1/2 inch floppy disks or compact disc 
(CD) in AutoCAD 2000 format with all amendments incorporated.  The drawing 
files shall be modified as necessary to correctly show all the features of 
the project as it has been constructed by bringing the contract set into 
agreement with the approved as-built prints, adding such additional 
drawings as may be necessary. 

3.3.2   Modification of Contract Drawings

Only personnel proficient in the preparation of engineering drawings and 
the use of AutoCAD 2000, to standards satisfactory and acceptable to the 
Contracting Officer, shall be employed to modify the contract drawings or 
prepare additional new drawings.  All additions and corrections to the 
contract drawings shall be done using AutoCAD 2000 in a professional 
manner, and shall match the existing linework and/or lettering used on the 
drawings in type, density, size and style.  The title block to be used for 
any new as-built drawings shall be the same as that used on the original 
drawings. 

3.3.3   Identification of Final As-Built Drawings

When final revisions have been completed, each drawing shall be identified 
with the words "RECORD DRAWING AS-BUILT" followed by the name of the 
General Contractor in letters at least 3/16-inch high.  All contract 
drawings shall be annotated and dated in the revision block as either 
"AS-BUILT DRAWING" denoting no revision on the sheet or "REVISED AS-BUILT 
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DRAWING" denoting one or more revisions.  For drawings having as-built 
revisions, a revision number contained within a 3/16 inch high triangle 
shall be included in the revision block.  All changes to drawings shall be 
encircled with a series of short arcs forming a "cloud", with the triangle 
revision number positioned immediately next to each cloud.

3.4   FINAL REQUIREMENTS

After receipt by the Contractor of the approved as-built prints and the 
original contract drawings, the Contractor shall within 30 days for 
contracts less than $5 million or within 60 days for contracts of $5 
million or more, make the final as-built submittal.  This submittal shall 
consist of the completed as-built drawings on 3-1/2 inch floppy disk or 
compac disk (CD) in AutoCAD 2000 format, one full-size mylar copy of the 
drawings, and the return of the approved as-built prints.  All drawings 
shall be complete in all details.  All AutoCAD files and reproducible 
drawings will become the property of the Government upon final approval.  
Failure to submit the above as-built information as required will be cause 
for withholding any payment due the Contractor under this contract. The 
Contracting Officer will review all as-built drawings for accuracy and 
conformance to the above requirements.  The Contractor shall make all 
corrections, changes, additions, and deletions required to meet these 
standards.  Approval and acceptance of final as-built drawings will be 
required before final payment is made to the Contractor.

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the price items.

    -- End of Section --
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SECTION 02215

GEOTEXTILE

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, material 
and equipment, and performing all operations required for furnishing, 
hauling, and installing the geotextile.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 123 (1996a) Standard Terminology Relating to 
Textiles

ASTM D 3786 (1987) Hydraulic Bursting Strength of 
Knitted Goods and Nonwoven Fabrics - 
Diaphragm Bursting Strength Tester Method

ASTM D 4355 (1999) Deterioration of Geotextiles from 
Exposure to Ultraviolet Light and Water 
(Xenon-Arc Type Apparatus)

ASTM D 4491 (1999a) Water Permeability of Geotextiles 
by Permittivity

ASTM D 4533 (1991; R 1996)  Trapezoid Tearing Strength 
of Geotextiles

ASTM D 4632 (1991; R 1997) Grab Breaking Load and 
Elongation of Geotextiles

ASTM D 4751 (1999a) Determining Apparent Opening Size 
of a Geotextile

ASTM D 4833 (2000) Index Puncture Resistance of 
Geotextiles, Geomembranes, and Related 
Products

ASTM D 4873 (2001) Identification, Storage, and 
Handling of Geosynthetic Rolls and Samples

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:
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SD-04 Samples

Geotextile; G,DO.

If requested by the Contracting Officer, the Contractor shall 
provide to the Government geotextile samples for testing to 
determine compliance with any or all the requirements in this 
specification. Samples shall be submitted within 5 days of the 
request. All samples provided shall be from the same production 
lot as will be supplied for the contract, and shall be the full 
manufactured width by at least 1 foot. Samples submitted for 
testing shall be identified by manufacturers lot designation.

SD-07 Certificates

Geotextile; G,DO.

The Contractor shall furnish the Contracting Officer no less than 
7 days in advance of delivery of material to the work site, in 
duplicate, a mill certificate or affidavit signed by a legally 
authorized official from the company manufacturing the geotextile. 
The mill certificate or affidavit shall attest that the geotextile 
meets the chemical, physical and manufacturing requirements stated 
in these specifications.

1.4   SHIPMENT, HANDLING, AND STORAGE

1.4.1   Shipment

All geotextile shall be labeled, shipped, stored, and handled in accordance 
with ASTM D 4873 and as specified herein.  Each roll shall be wrapped in an 
opaque and waterproof layer of plastic during shipment and storage.  The 
plastic wrapping shall be placed around the geotextile roll in the 
manufacturing facility and shall not be removed until deployment.  Each 
roll shall be labeled with the manufacturer's name, geotextile type, lot 
number, roll number, and roll dimensions (length, width, gross weight).  
Geotextile or plastic wrapping damaged as a result of delivery, storage, or 
handling shall be repaired or replaced at no additional cost to the 
Government.

1.4.2   Handling

No hooks, tongs, or other sharp instruments shall be used for handling 
geotextile.  Geotextile shall not be dragged along the ground.  Any 
geotextile determined to be damaged as a result of poor handling shall be 
removed from the site and replaced, at no additional cost to the 
Government, by additional geotextile meeting the requirements of this 
specification.

1.4.3   Storage

During all periods of shipment and storage, the geotextile shall be 
protected from direct sunlight, ultra-violet rays, temperatures in excess 
140 degrees F or less if recommended by the manufacturer, mud, dirt, dust 
and debris.  Geotextiles shall be stored in areas where water cannot 
accumulate, elevated off the ground, and protected from conditions that 
will affect the properties or performance of the geotextile.
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PART 2   PRODUCTS

2.1   GEOTEXTILE

The geotextile shall be a non-woven pervious sheet of plastic yarn as 
defined by ASTM D 123.  Fibers used in the manufacture of the geotextile 
shall consist of long-chain synthetic polymer composed of at least 85 
percent by weight of polyolefins, polyesters, or polamides.  Stabilizers 
and/or inhibitors shall be added to the base polymer if  necessary to make 
the filaments resistant to deterioration caused by ultraviolet light and 
heat exposure.  Reclaimed or recycled fibers or polymer shall not be added 
to the formulation.  Geotextile shall be formed into a network such that 
the filaments or yarns retain dimensional stability relative to each other, 
including the edges.  The edges of the geotextile shall be finished to 
prevent the outer fiber from pulling away from the geotextile.  The 
geotextile shall be manufactured in a width not less than 12 feet and shall 
meet the physical requirements shown on the following page:
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PHYSICAL REQUIREMENTS

                                                      ACCEPTABLE TEST
     PROPERTY            TEST METHOD                     RESULTS

  Apparent Opening      ASTM D 4751                   
  Size (AOS)                                          U.S. Standard
                                                      Sieve Nos. 70-100

  Geotextile            ASTM D 4491                   0.7 sec-1 minimum.
  Permittivity                

  Geotextile            ASTM D 4491                   0.1 cm/sec minimum.
  Permeability (kG)                                     

  Puncture Strength     ASTM D 4833                   250 lbs minimum.
  (Unaged Geotextile) 

  Bursting Strength     ASTM D 3786                   800 psi minimum.
  (Unaged Geotextile)  

  Trapezoidal Tearing   ASTM D 4533                   145 pounds minimum
  Strength                                            in any principal
  (Unaged Geotextile)                                 direction.
                                                      
  Grab Tensile Strength ASTM D 4632                   400 lbs. min. in any   
  (Unaged Geotextile)                                 principal direction.

  Breaking Elongation   ASTM D 4632                   50 percent
  (Unaged Geotextile)                                 minimum in any
                                                      principal direction.

  Ultraviolet           ASTM D 4355                   50% strength
  Degradation                                         retained at
  (Unaged Geotextile)                                 500 hours.

  Seam Strength         ASTM D 4632                   300 lb
  (Unaged Geotextile)

Unaged geotextile is defined as geotextile in the condition received from 
the manufacturer or distributor.  AOS is defined as the number of the U.S.  
Standard Sieve having openings closest in size to the geotextile openings.  
All numerical values represent minimum average roll values, i.e., any roll 
in a lot shall meet or exceed the minimum in the table.

PART 3   EXECUTION

3.1   DIVERSION AND DEWATERING

See Section 02315 EXCAVATION AND BACKFILLING for diversion and dewatering 
requirements.

3.2   SURFACE PREPARATION

The surface on which geotextile will be placed shall be prepared to a  
relatively smooth condition and shall be free of obstructions, depressions, 
debris, erosion feature, or vegetation.  Any irregularities shall be 
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removed so as to insure continuous, intimate, contact of the geotextile 
with all the surface.  Erosion features such as rills, gullies, etc. must 
be graded out of the surface before geotextile placement.

3.3   INSTALLATION OF GEOTEXTILE

3.3.1   General

The geotextile shall be placed as shown on the typical sections on the 
contract drawings.  At the time of installation, the geotextile will be 
rejected if it has defects, rips, holes, flaws, deterioration or damage 
incurred during manufacture, transportation or storage.

3.3.2   Protection of Geotextile During Construction

The geotextile shall be protected from damage during the placement of the 
stone primarily by limiting the height of drop of materials to no greater 
than 1-foot unless otherwise approved by the Contracting Officer. In 
addition, the geotextile shall be protected at all times during 
construction from being fouled with soil or sediment from surface runoff. 
Any geotextile so contaminated shall be removed and replaced with 
uncontaminated geotextile.  Any damage to the geotextile during its 
installation or placement of the stone shall be replaced by the Contractor 
at his own expense. 

In no case shall any type of equipment be allowed on the unprotected 
geotextile.

Failure to comply with these requirements shall require replacement of the 
geotextile at the Contractor's expense.

3.3.3   Placement

The geotextile shall be placed with the long dimension perpendicular to the 
wall and shall be laid smooth and free of tension, stress, folds, wrinkles 
or creases. The strips shall be placed to provide a minimum width of 36 
inches of overlap for each joint. If seamed, all seams shall satisfy seam 
strength requirements as specified herein.  The placement procedures 
require that the length of the geotextile be longer than required, at both 
ends, as indicated on the contract drawings. A strip of geotextile, in the 
long dimension, shall be one continuous piece. A strip of geotextile in a 
sinkhole repair area shall be one continuous piece. There shall be no 
seaming of individual geotextile pieces together to create this long 
dimension. The geotextile shall be temporarily held in place (e.g. sand 
bags), until the stone is placed. The temporary mechanism for holding the 
geotextile in place shall be removed as the overlying materials are placed 
to relieve high tensile stress.

3.4   PLACEMENT OF MATERIALS ON GEOTEXTILE

The work shall be scheduled so that the covering of the geotextile with 
specified materials is accomplished within two hours after placement of the 
geotextile.

3.5   REPAIR OF DAMAGED GEOTEXTILE

The following procedure shall be performed by the Contractor when repairing 
damaged sections of the geotextile during or following its installation:
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a.  The damaged section of the geotextile shall be cut in a 
rectangular or square section and removed.

b.  An undamaged piece of geotextile of the same type shall be 
placed under the original fabric so that its edges over-lap the 
cut area a minimum of 3 feet in all directions.

Geotextile which cannot be repaired shall be replaced.

3.6   CONTRACTOR QUALITY CONTROL

The Contractor shall include in the reports required by Section 01450  
CONTRACTOR QUALITY CONTROL, the date(s) when the geotextile was placed and 
the date(s) when it was covered with the specified cover materials.

3.7   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment. All 
costs in connection therewith shall be included in those Price Items for 
which the geotextile is incidental.

    -- End of Section --
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SECTION 02271

RIPRAP

PART 1   GENERAL

1.1   SUMMARY

The work covered by this section consists of furnishing all labor, 
materials, plant, and equipment, and performing all operations required for 
providing and placing riprap, as specified herein and as shown on the 
drawings.

1.2   REFERENCES
  
The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 127 (2001) Specific Gravity and Absorption of 
Coarse Aggregate

ASTM C 131 (1996) Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion 
and Impact in the Los Angeles Machine

ASTM C 295 (1998) Petrographic Examination of 
Aggregates for Concrete

CRD-C-144 (1992) Standard Test Method for Resistance 
of Rock to Freezing and Thawing

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT)

PennDOT Specs (1994) Commonwealth of Pennsylvania 
Department of Transportation, Standard 
Specifications, Publication 408

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-05 Design Data

Riprap Source and Records; G,DO.

The proposed source of the riprap to be used for the work shall be 
submitted for approval by the Contracting Officer no less than 14 
days in advance of delivery of material to the work site.

The Government will visit the selected quarry to inspect rock 

Section 02271  Page 1



Invitation for Bids
DACW61-03-B-014

quality at least 7 days before any stone delivery to the work 
site.  The Contractor shall have a truck load of each stone type 
dumped at the quarry.  The stone shall be properly graded for 
inspection by the Government.

SD-07 Certificates

Riprap; G,DO.

Statement signed by an official authorized to certify on behalf of 
the riprap, attesting that the riprap meets specified 
requirements.  The statement must be dated after the award of the 
contract, must state the Contractor's name and address, must name 
the project and location, and must list the specific requirements 
which are being certified.

Riprap Removal, Excavation and Placement Work Plan; G,DO

The Contractor shall describe, in detail, the personnel, 
equipment, materials and methods to be utilized in removal of 
existing riprap, excavation, and placment of geotextile and new 
riprap. Included shall be diversion and dewatering methods and 
sequence of operations.

PART 2   PRODUCTS

2.1   RIPRAP

2.1.1   Quality

The stone shall be crushed stone. The stone shall be sound, durable and of 
suitable quality to ensure performance in the work and in the climate in 
which it is to be used. Stone shall be free from cracks, seams, and other 
defects that would tend to increase its deterioration from the elements. 
The stone shall be blocky and angular quarried material, with the least 
dimension not less than one-third the greatest dimension. Flat slabs, 
boulders, and parts of boulders will not be acceptable. The inclusion of 
objectionable quantities of dirt, sand, clay, and stone fines will not be 
permitted. The stone dry density shall not be less than 165 pounds per 
cubic foot. The density shall be based on saturated surface dry specific 
gravity of the stone determined in accordance with ASTM C 127.

2.1.2   Testing

The following tests will be used by the Government to determine the 
acceptability of the stone sources selected by the Contractor.

PROPERTY          TEST METHOD       ACCEPTABLE TEST RESULTS

   Petrographic      ASTM C 295        Fresh, interlocking,
                                       crystalline, with few
                                       vugs, no clay minerals
                                       and no soluble minerals.

   Specific Gravity
    and Absorption   ASTM C 127        Minimum Unit Weight (dry)
                                       of 165 pounds per cubic
                                       foot. Absorption less
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PROPERTY          TEST METHOD       ACCEPTABLE TEST RESULTS
                                       than 1%.

   Abrasion
    Resistance      ASTM C 131         Less than 20% loss for 500
                                       revolutions.

   Freezing/
    Thawing         CRD-C-144          Less than 10% loss for 12
                                       cycles.

Additional testing shall be required if results from the tests, specified 
above, are close to the limits of acceptability. In the event test reports 
are not available, as in the case of newly operated sources, the Contractor 
shall perform such tests as are necessary to determine the acceptability of 
the stone for use in the work. Approval of a source of stone is not to be 
construed as approval of all material from that source. The right is 
reserved to reject materials from certain localized areas, zones, strata, 
or channels, when such materials are unsuitable for use as determined by 
the Contracting Officer. Individual stones or loads or parts of loads may 
be rejected if material does not meet the specifications.

2.1.3   Gradation

The gradation of the riprap shall be as specified for a Class No. R-5 in 
the PennDOT Specs, Section 850 entitled "Rock Lining", paragraph 850.2(a)2. 
At all locations, the riprap shall be well graded. The stone shall be 
blended at the quarry. Blending at the work site is prohibited.

PART 3   EXECUTION

3.1   DIVERSION AND DEWATERING

Diversion and dewatering is required during the removal of existing riprap, 
excavation, during the placement of geotextile, and during the placement of 
new riprap. See Section 02315 EXCAVATION AND BACKFILLING for the 
requirements.

3.2   REMOVAL OF EXISTING RIPRAP

3.2.1   Removal of Existing Riprap

Existing riprap shall be removed in its entirety. The lateral limit of the 
removal of the existing riprap shall be the outward limit of the new riprap.

3.2.2   Disposal of Existing Riprap

All removed existing riprap shall be disposed of offsite..

3.3   EXCAVATION

Excavation shall be to the lines and grades indicated on the cross sections 
and as specified in Section 02315 EXCAVATION AND BACKFILLING. 

3.4   GEOTEXTILE PLACEMENT

Geotextile placement shall be as specified in Section 02215 GEOTEXTILE.
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3.5   TEST SECTION

The Contractor shall initially construct a 20 linear foot riprap test 
section measured along the wall. This test section shall be approved by the 
COR prior to any additional riprap placement work. The Contractor shall 
demonstrate the methods to be utilized to remove existing riprap, excavate, 
install the geotextile and place new riprap. The Contractor shall also 
demonstrate the dewatering methods to be utilized.

3.6   RIPRAP PLACEMENT

The desired distribution of the various sizes of stone shall be obtained by 
selective loading of the material at the quarry, by controlled placement of 
successive loads during final placement, or by other methods of placement 
which will produce the specified results. Placing the stone by dumping into 
chutes or by similar method likely to cause segregation of the various 
sizes will not be permitted. Rearranging of individual stones by mechanical 
equipment or by hand shall be performed to the extent necessary to obtain a 
well-graded distribution of stone as specified above and a reasonably even 
finished surface. The overall blending of the stone to achieve a 
well-graded mix shall be completed at the quarry and will be prohibited at 
the jobsite. The finished surface of the stone shall be within a tolerance 
of -.5 to +.5 foot from the slope lines and grades shown on the drawings, 
except that the extreme of such tolerance shall not be continuous over a 
distance greater than 10 feet.

The Contractor shall place the riprap in a careful manner to avoid any 
damage to the existing stone masonry wall and the existing drain at 
approximately Sta 0+00.  Any damage to the stone masonry wall resulting 
from the Contractor's operations shall be repaired/replaced at the 
direction of the Contracting Officer at no additional expense to the 
Government.

3.7   SURVEY REQUIREMENTS

See Section 01720 SURVEY REQUIREMENTS for surveys required to confirm 
contract compliance.

3.8   MAINTENANCE OF STONE

The Contractor shall maintain the stone placed to the lines and grades 
shown on the drawings, until accepted by the Government. Any material 
displaced by any cause shall be replaced at no additional cost to the 
Government.

3.9   MEASUREMENT AND PAYMENT

3.9.1   Riprap Removal

All costs in connection with the work specified in this section to remove 
existing riprap, will be included in Price Item No. 5 "Existing Riprap 
Removal." This work will be measured for payment by the cubic yards of 
riprap removed. The cubic yardage of existing riprap removed will be 
computed by the average end-area method from cross sections taken by a 
licensed Surveyor, before and after removal of existing riprap. The lateral 
limits of removal operations shall be the wall and the outward toe of the 
new riprap, as indicated on the cross sections on the drawings. Measurement 
of this work for payment will not include the yardage of any removals 
performed prior to the taking of surveys before removal of existing riprap. 
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See Section 01720 SURVEY REQUIREMENTS for survey requirements. Also 
included in the cost of this item shall be the disposal of the removed 
riprap offsite.

3.9.2   Excavation Under Riprap

All costs in connection with the work specified in this section to excavate 
soil from beneath existing riprap shall be measured and paid as specified 
in the "Measurement and Payment" of Section 02315 EXCAVATION AND 
BACKFILLING.

3.9.3   Geotextile and Riprap Placement

The work specified in this section for the placement of riprap will be 
measured for payment by the ton of riprap satisfactorily placed. The 
tonnage of new riprap will be measured from certified weigh tickets. 
Deductions from those quantities will be made for stone not meeting the 
gradation or quality required. Payment will be made at the contract unit 
price for Price Item No. 6. "New Riprap."

    -- End of Section --
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SECTION 02315

EXCAVATION AND BACKFILLING

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes: clearing required; the 
excavation for the new riprap; excavation and backfilling behind the wall; 
and diversion and dewatering required to complete the contract work.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 2487 (2000) Classification of Soils for 
Engineering Purposes (Unified Soil 
Classification System)

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT)

PennDOT Specs (1994) Commonwealth of Pennsylvania 
Department of Transportation, Standard 
Specifications, Publication 408

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Diversion and Dewatering Plan; G,DO

Information clearly illustrating the means, methods, equipment and 
materials the contractor proposes for use in diversion and 
dewatering for all contract operations. Included shall be the 
layout of all structures and equipment utilized to accomplish this 
plan.

Structural Backfill; G,DO. Geotextile; G,DO.

Statement signed by an official authorized to certify on behalf of 
the manufacturer of a material, attesting that the material meets 
specified requirements.  The statement must be dated after the 
award of the contract, must state the Contractor's name and 
address, must name the project and location, and must list the 
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specific requirements which are being certified.

Excavation Work Plan; G,DO.

The procedures proposed for the accomplishment of the excavation 
work specified in this section shall be submitted for approval by 
the Contracting Officer prior to the commencement of the work. The 
procedures shall provide for safe conduct of the work, careful 
removal and disposition of materials, and protection of property 
which is to remain undisturbed. The procedures shall include a 
detailed description of the personnel, methods and equipment to be 
used for each operation, including but not limited to shoring and 
bracing, excavation, filling and backfilling, and procedures and 
location for disposal of unused excavated material and debris. 
Proposed source of structural fill, and location of proposed 
staging and stockpile area, shall also be included. If shoring is 
included in the proposed work plan the design must be submitted by 
a PE Engineer licensed in PA.

Compaction Work Plan; G,DO.

Compaction equipment and procedures shall be submitted and 
approved.

1.4   DEFINITIONS

1.4.1   Satisfactory Materials

Satisfactory materials include materials classified in ASTM D 2487 as GW, 
GP, GM, SW, SP, and SM and shall be free of trash, debris, roots or other 
organic matter, or stones larger than 3 inches in any dimension.

1.4.2   Unsatisfactory Materials

Unsatisfactory materials include materials classified in ASTM D 2487 as Pt, 
OH, and OL and any other materials not defined as satisfactory.

1.4.3   Cohesionless and Cohesive Materials

Cohesionless materials include materials classified in ASTM D 2487 as GW, 
GP, SW, and SP.  Cohesive materials include materials classified as GC, SC, 
ML, CL, MH, and CH.  Materials classified as GM and SM will be identified 
as cohesionless only when the fines are nonplastic.

PART 2   PRODUCTS

2.1   STRUCTURAL BACKFILL

Structural backfill shall be coarse aggregate in accordance with the 
material requirements of PennDOT Specs, Section 703.2 with a gradation as 
specified for an AASHTO Number 2A as indicated in Table C of that same 
section.

2.2   GEOTEXTILE

Geotextile fabric shall be as specified in Section 02215 GEOTEXTILE.
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PART 3   EXECUTION

3.1   CLEARING

3.1.1   Vegetation Growing Through Wall

The Contractor shall remove vegetation growing through the wall. The 
Government will, in advance of the Contractor's arrival, attempt to destroy 
this growth by the application of herbicide. The Contractor shall remove 
the dead growth to at least the face of the wall. The Contractor shall cut 
remaining live growth at the face of the wall. Subsequently, the Contractor 
shall fill all holes and joints,  resulting from the removal and cutting of 
this growth, with grout, as specified in Section 04920 STONE MASONRY WALL 
REHABILITATION. All debris shall be disposed of at the Contractor's expense.

3.1.2   Shrubs

Shrubs, located between the stone masonry wall to be repaired and the top 
of bank, shall be removed in their entirety to a depth of not less than 18 
inches below the original surface level of the ground. Care shall be taken 
as the shrubs are removed to determine if the roots have grown through the 
wall. The Contractor shall remove the shrubs with care to avoid 
destabilizing the wall. Depressions made by this operation shall be filled 
with structural backfill and compacted to make the surface conform with the 
original adjacent surface of the ground. All debris shall be disposed of at 
the Contractor's expense. 

3.1.3   Timber Pile

A timber pile, attached to the existing pier at approximately Station 0+00, 
may require moving or removal, as directed by the COR, to complete the 
contract work.

3.1.4   Debris on Riprap

Debris on the surface of the existing riprap shall be cleared and disposed 
of offsite, at a landfill, at the Contractor's expense.

3.2   DIVERSION AND DEWATERING

3.2.1   Diversion and Dewatering During Removal, Excavation, and Placement of 
Riprap

Diversion and dewatering is required during the removal of existing riprap, 
excavation for the new riprap, placement of geotextile, and placement of 
new riprap. At no time during these operations, shall the depth of the 
standing water exceed one foot. Allowances shall be included in the 
Contractor's diversion and dewatering method to achieve the dewatering 
requirement specified herein during the complete tide cycle and during 
storm events.

3.2.2   Diversion During Wall Repair/Reconstruction Work

Surface water shall be directed away from the wall repair/reconstruction 
work until the grout has set, as required per the grout manufacturer.

3.2.3   Dewatering for Work Behind the Wall

The Contractor shall be responsible for controlling the flow of groundwater 
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into the excavation behind the wall to prevent sloughing of the excavation 
slopes and walls, and, to avoid boils, uplift and heave in the excavation.  
All methods and materials for required dewatering are subject to review and 
approval by the Contracting Officer prior to their use.  Control measures 
shall be taken by the time the excavation reaches the water level in order 
to maintain the integrity of the in-situ material. While the excavation is 
open, the water level shall be maintained continuously, at least .5 foot 
below the final depth of each excavation area.

3.3   SHORING

Shoring shall be furnished and installed as necessary to protect workmen, 
banks, and the existing stone masonry wall structure. Method for shoring 
shall be approved by the COR so to ensure the proposed method does not 
threaten the structural stability of the historic wall. Shoring and bracing 
shall be removed as excavations are backfilled, in a manner to prevent 
caving. Vibratory methods are prohibited.

3.4   STAGING OF MATERIALS

Materials shall not be staged in the area immediately behind the stone 
masonry wall.

3.5   EXCAVATION FOR NEW RIPRAP

The soil underlying the existing riprap shall be excavated to the 
elevations indicated on the contract drawings. The excavated soil shall be 
placed and spread on the river bottom, at the toe of the new riprap, evenly 
and continously along the entire structure. The soil shall not be "mounded" 
or placed in large piles.

3.6   EXCAVATION OF AREAS BEHIND THE STONE MASONRY WALL

3.6.1   Excavation

The Contractor shall excavate all existing sand-filled bags, stone and all 
other junk fill from the existing sinkholes and wall reconstruction area 
behind the existing stone masonry wall, in the locations indicated on the 
contract drawings. The Contractor shall excavate to expose in-situ soil. 
Satisfactory material removed below exposed in-situ soil, without specific 
direction of the Contracting Officer, shall be replaced, at no additional 
cost to the Government, with structural backfill.

3.6.2   Disposal

All materials excavated from behind the stone masonry wall shall be 
disposed of offsite, at the Contractor's expense, in accordance with all 
Federal, State, and Local laws.

3.7   CLASSIFICATION OF EXCAVATION

Excavation will be unclassified regardless of the nature of material 
encountered.

3.8   COMPACTION

Prior to placement of the geotextile, the exposed in-situ soil, in the sink 
hole areas and behind the wall reconstruction area, shall be compacted as 
specified below in the paragraph entitled "Backfilling."
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There is no surface preparation of the toe for the new riprap, prior to 
installation of the geotextile, other than smoothing out any surface 
irregularities as specified in Section 02215 GEOTEXTILE.

3.9   INSTALLATION OF GEOTEXTILE

The geotextile shall be installed as specified in Section 02215 GEOTEXTILE. 
For the purposes of repairing the sinkholes and reconstruction of the wall 
section, the geotextile shall be installed to encase the structural 
backfill.

3.10   BACKFILLING

These backfilling requirements are for the work required to backfill the 
excavated areas behind the stone masonry wall.

Structural backfill material shall be used in bringing backfills to within 
6 inches of the surrounding grade. The structural backfill material used 
for backfilling purposes, shall be placed in horizontal layers not 
exceeding 8 inches in loose thickness for the full width. Backfill shall 
not be placed in wet or frozen areas.  After each layer is placed, 
compaction shall be accomplished by using hand tamping methods, or other 
methods as approved by the Contracting Officer.  Compaction of each layer 
will be determined on the basis of non-movement of the material under the 
compaction equipment specified and/or approved.

Approved compacted backfills that are disturbed by the Contractor's 
operations or adverse weather shall be scarified and compacted as specified 
herein prior to further construction.

3.11   PLACING TOPSOIL

Topsoil shall be placed in accordance with Section 02920 TOPSOIL AND 
SEEDING.

3.12   EROSION CONTROL MAT INSTALLATION

Erosion control mat shall be placed as specified in Section 02370 EROSION 
CONTROL MAT.

3.13   PROTECTION

Settlement or washing that occurs in backfilled, graded, or topsoiled areas 
prior to acceptance of the work shall be repaired and grades re-established 
to the required elevations and slopes.

3.14   MEASUREMENT AND PAYMENT

3.14.1   Excavation/Backfill Behind the Wall

All costs in connection with the work specified in this section for 
excavation and backfill work behind the wall will be included in Price Item 
No. 7 "Excavation/Backfill Behind the Wall." This work will be measured for 
payment by the cubic yard of structural backfill satisfactorily placed. The 
cubic yard of structural backfill satisfactorily placed will be computed by 
the average end-area method from cross sections taken by a licensed 
Surveyor, before and after placement of the structural backfill. 
Measurement of this work for payment will not include the yardage of any 
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backfill placed prior to the taking of surveys before placement of 
backfill. See Section 01720 SURVEY REQUIREMENTS for survey requirements.

3.14.2   Excavation Under Riprap

All costs in connection with the work specified in this section to excavate 
under the existing riprap, will be included in Price Item No. 10 
"Excavation Under Riprap." This work will be measured for payment by the 
cubic yards of soil excavated. The cubic yardage of soil excavated will be 
computed by the average end-area method from cross sections taken by a 
licensed Surveyor, before and after excavation of the soil. The lateral 
limits of excavation shall be the wall and the outward toe of the new 
riprap, as indicated on the cross sections on the drawings. Measurement of 
this work for payment will not include the yardage of any excavation 
performed prior to the taking of surveys before excavation. See Section 
01720 SURVEY REQUIREMENTS for survey requirements. Also included in the 
cost of this item shall be the placing and spreading of the excavated soil 
at the toe of the new riprap.

3.14.3   Topsoil, Erosion Control Mat, and Seeding and Mulching

Topsoil, placing erosion control mat, and seeding and mulching shall be 
measured for payment as specified in Sections 02370 EROSION CONTROL MAT and 
02920 TOPSOIL AND SEEDING.

    -- End of Section --
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SECTION 02370

EROSION CONTROL MAT

PART 1   GENERAL

1.1   SUMMARY

The work covered by this section consists of furnishing all labor, 
material, and equipment, and performing all operations required for 
providing erosion control mat, complete, as specified herein.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 4355 (1999) Standard Test Method for 
Deterioration of Geotextiles from Exposure 
to Ultraviolet Light and Water (Xenon-Arc 
Type Apparatus)

ASTM D 4873 (2001) Standard Guide for Identification, 
Storage, and Handling of Geotextiles

ASTM D 5035 (1986) Standard Test Method for Breaking 
Force and Elongation of Textile Fabrics 
(Strip Force)

ASTM D 5199 (1986) Standard Test Method for Measuring 
Nominal Thickness of Geotextiles and 
Geomembranes

ASTM D 5261 (1986) Standard Test Method for Measuring 
Mass per Unit Area of Geotextiles 

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Manufacturer's Catalog Data; G,DO.

The Contractor shall furnish to the Contracting Officer for 
approval no less than 14 calendar days in advance of delivery of 
material to the work site, the manufacturer's catalog data for the 
erosion control mat to be used in the contract work, including 
physical and performance properties and installation procedures.
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SD-04 Sample

Erosion Control Mat; G,DO.

A one foot square sample of matting material shall be submitted 
for approval no less than 14 calendar days in advance of delivery 
of material to the work site.

SD-07 Certificates

Work Plan; G,DO.

The Contractor shall submit a detailed work plan for transporting, 
storing, inspecting, recording, and installing erosion control 
mat.  This plan shall include the proposed brand of erosion 
control mat and type of fasteners to be used in the contract work, 
fastener spacing intervals and orientations, descriptions of 
equipment to be used to handle and install the mat, and sequence 
of operations: placing topsoil beneath, filling with topsoil, and 
seeding and mulching the mat.

Erosion Control Mat; G,DO.

The Contractor shall furnish to the Contracting Officer in 
duplicate, a mill certificate or affidavit signed by a legally 
authorized official from the erosion control mat manufacturer. The 
submittal shall attest that the material furnished meets the 
physical, performance, tensile, and resiliency requirements of the 
specifications.

1.4   QUALITY ASSURANCE

The Contractor shall have a representative from the manufacturer of the 
erosion control mat onsite to inspect the prepared surfaces and provide 
technical assistance regarding installation procedures prior to 
commencement of placement of the mat.  The manufacturer's representative 
shall supervise the initial placement of the erosion control mat and remain 
onsite until the Contractor is performing the installation work to the 
satisfaction of the representative and the Contracting Officer.  Once the 
Contractor is satisfactorily performing the work, the manufacturer's 
representative shall continue his/her oversight for an additional 8 hours 
of consecutive installation of the mat.  After the initial oversight 
period, the Contracting Officer may direct the Contractor to retain the 
manufacturer's representative onsite to inspect the ongoing work as 
necessary.  Also, the manufacturer's representative shall oversee the 
initial filling of the mat with topsoil.

1.5   SHIPMENT, HANDLING, AND STORAGE

All erosion control mats shall be labeled, shipped, stored, and handled in 
accordance with ASTM D 4873, the manufacturer's recommendations, and as 
specified herein.  During all periods of shipment and storage, the erosion 
control mat shall be protected from direct sunlight, ultra-violet rays, 
temperatures in excess 140 degrees F or less if recommended by the 
manufacturer, mud, dirt, dust and debris.  Erosion control mats shall be 
stored in areas where water cannot accumulate, elevated off the ground, and 
protected from conditions that will affect the properties or performance of 
the mats.  To the extent possible, each roll shall be maintained wrapped in 
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a heavy duty protective cover until deployment.  Each roll shall be labeled 
with the manufacturer's name, product type, lot number, roll number, and 
roll dimensions (length, width, gross weight).  Erosion control mat damaged 
as a result of delivery, storage, or handling shall be repaired or 
replaced, as directed at no additional cost to the Government.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Erosion Control Mat

Erosion control mat shall be soil-filled type, specifically designed for 
long-term erosion control and turf reinforcement. The erosion control mat 
shall be a three-dimensional, nondegradable geomatrix of polyolefin, 
polypropylene, or nylon synthetic fibers, unless otherwise approved. 
Erosion control mat shall form a stable mat of suitable weight and 
configuration, resilient, permeable, and highly resistant to environmental 
deterioration and ultra-violet degradation.

2.1.1.1   Physical Requirements

The erosion control mat shall meet the physical requirements shown in the 
following below:

  PROPERTY/TEST METHOD          REQUIREMENT/ACCEPTABLE TEST RESULTS

  Industry Designation          Turf Reinforcement Matrix (TRM) and/or
                                Erosion Control Revegetation Matrix (ECRM).

  Composition                   Polyolefin, Polypropylene, or Nylon.
 
  Thickness of Mat              0.5 inch, minimum.
  (ASTM D 5199 @ 2 kPa)

  Mass per unit area            10 ounces per square yard, minimum.
  (ASTM D 5261)

  Wide Width Tensile            170 lbs./foot minimum lengthwise
  Strength                      90 lbs./foot minimum widthwise.
  (ASTM D 5035)
  
  Tensile Elongation            20% minimum in machine direction.
  (ASTM D 5035)                 12% minimum in cross-machine direction. 
 
  Ultraviolet Degradation       80% strength retained at 500 hours,
  (ASTM D 4355)                 minimum.

All numerical values represent minimum average roll values, i.e., any roll 
in a lot shall meet or exceed the minimum in the table. Erosion control mat 
physical property values shall be based on standard test methods performed 
by a Geosynthetics Accreditation Institute (GAI-LAP) accredited laboratory.

2.1.2   Wood Stakes

Wood stakes shall be sound, rough-sawn, Red or White Cedar or hardwoods 
measuring 1 inch X 3 inches, tapered to a point throughout, with a length 
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of 18 inches.

2.1.3   Metal Geotextile Stake Pins

Metal geotextile stake pins shall be 3/16-inch (minimum) diameter steel 
with a 1.5-inch steel washer at the head of the pin.  Stake pins shall be 
18 inches long.

2.1.4   U-Shaped Wire Staples

U-Shaped wire staples shall be a minimum of 8-gauge steel, 18 inches long, 
unless otherwise recommended by the manufacturer and approved by the 
Contracting Officer.

PART 3   EXECUTION

3.1   SURFACE PREPARATION

The erosion control mat shall be placed on prepared surfaces, as specified 
in Section 02920 TOPSOIL AND SEEDING.  The prepared surfaces will require 
inspection and approval by the Contracting Officer prior to the placement 
of the matting. The surface to receive the matting shall be prepared to a 
relatively smooth condition free of obstructions, depressions, debris, and 
soft of low density pockets of material.

3.2   INSTALLATION

3.2.1   General

Erosion control mat shall be installed on-slope from the top inside edge of 
the stone masonry wall to just beyond the top of slope, as shown on the 
typical sections. The erosion control mat shall be placed in strict 
accordance with the manufacturer's installation procedures and in the 
manner as shown on the contract drawings.  Installation shall commence at 
the downstream end of the work area and proceed upstream. Any material 
found to have defects, rips, holes, flaws, deterioration or damage will be 
rejected. In no case shall any type of equipment be allowed on the matting 
at any time during performance of this contract.

3.2.2   Placement

The mat shall be placed with the long dimension perpendicular to the wall. 
All material shall be placed smooth and free of tension, stress, folds, 
wrinkles, or creases. Each strip shall be placed to provide a minimum width 
of 6 inches of overlap at each joint. The top and bottom edges shall be 
anchored as shown on the drawings and in accordance with the erosion 
control mat manufacturer's published installation details.

3.2.3   Fastening

The mat shall be fastened to the ground surface by driving wooden stakes, 
metal geotextile stake pins, U-shaped wire staples, or other approved 
fastener through the material at specific intervals and orientations 
recommended by the mat manufacturer and approved by the Contracting 
Officer.  Additional stakes shall be provided as necessary to prevent 
slippage of the mat. Wooden stakes shall be driven such that 2 to 3 inches 
of the stakes remains above grade. The stakes shall be oriented so their 
widest side is parallel to the wall. Wide staples and metal stake pins 
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shall be driven flush to grade.

3.2.4   Turf

Topsoil, seed, and mulch shall be placed as specified in Section 02920 
TOPSOIL AND SEEDING.

3.3   MEASUREMENT AND PAYMENT

The work specified in this section for the installation of erosion control 
mat will be measured for payment by the square yard of erosion control mat 
satisfactorily installed. All costs in connection therewith shall be 
included in Price Item No. 8 "Erosion Control Mat." Included in this Price 
Item shall be the topsoil placed beneath, the topsoil to fill the mat, and 
seeding and mulching the mat.

    -- End of Section --
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SECTION 02820

ORNAMENTAL FENCE

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work in this section includes providing a new ornamental fence, with 
gate, to be installed at the top of the wall.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)

AAMA 2603 (1998) Voluntary Specification, 
Performance Requirements and Test 
Procedures for Pigmented Organic Coatings 
on Aluminum Extrusions and Panels

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM B 221 (2000) Aluminum and Aluminum-Alloy 
Extruded Bars, Rods, Wire, Profiles, and 
Tubes

ASTM C 94 (2000e2) Ready-Mixed Concrete

ASTM D 3359 (1997) Measuring Adhesion by Tape Test

ASTM D 3363 (2000) Film Hardness by Pencil Test

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Work Plan: G,COR.

Contractor shall submit a work plan describing the labor, 
equipment and materials to be utilized to install the new fence.

Fence; G,COR

Statement signed by an official authorized to certify on behalf of 
the manufacturer of the product, system or material, attesting 
that the product, system or material meets specified requirements. 
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 The statement must be dated after the award of the contract, must 
state the Contractor's name and address, must name the project and 
location, and must list the specific requirements which are being 
certified.

SD-04 Samples

Fence; G,COR.

Samples of fence to be installed.

PART 2   PRODUCTS

2.1   ORNAMENTAL FENCE

The fence shall be extruded aluminum, as specified in ASTM B 221, the style 
indicated on the contract drawing, industrial grade. The color shall be a 
manufacturer standard dark black or dark brown, as directed by the COR. 
Fasteners and accessories shall be either 410 or 18-8 stainless steel or 
extruded aluminum, painted to match the finish of the fence. Finish shall 
meet AAMA 2603, ASTM D 3363 for hardness, and ASTM D 3359 for adhesion.

2.2   GATE

Gate shall be constructed of the same materials as the fence and the style 
shall match the fence. Gate shall have adjustable self-closing hinges and 
shall be self-latching.

2.3   CONCRETE

ASTM C 94, using 3/4 inch maximum size aggregate, and having minimum 
compressive strength of at least 3000 psi at 28 days.

PART 3   EXECUTION

3.1   INSTALLATION

3.1.1   General

Fence shall be installed in location indicated on the drawings. Area for 
installation shall be graded to remove any surface irregularities which may 
cause interference with the installation of the fence and gate. Fence and 
gate shall be set plumb and level.

3.1.2   Posts

Post holes shall be cleared of loose material. Each post shall be set in 
concrete to the depth indicated on the drawings. Posts shall be set plumb 
and in alignment. Concrete shall be thoroughly consolidated around each 
post, shall be free of voids and finished to form a dome of the dimension 
shown on the drawings.  Concrete shall be allowed to cure for 72 hours 
prior to attachment of any item to the posts.

3.1.3   Cleaning

Fence and gate components shall be cleaned with mild detergent and rinsed 
well. All mortar shall be removed.
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3.2   MEASURMENT AND PAYMENT

The work specified herein will not be measured for payment. All costs in 
connection therewith shall be included in the Lump Sum Price Item No. 9 
"Ornamental Fence."

    -- End of Section --
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SECTION 02920

TOPSOIL AND SEEDING

PART 1   GENERAL

1.1   SUMMARY

The work covered in this section consists of furnishing labor, materials, 
plant and equipment and performing all operations required for placing 
topsoil, seeding, and mulching as specified herein.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

AGRICULTURAL MARKETING SERVICE (AMS)

AMS-01 (Amended thru:  Aug 1988) Federal Seed Act 
Regulations (Part 201-202)

FEDERAL SPECIFICATIONS (FS)

FS O-F-241 (Rev. D) Fertilizers, Mixed, Commercial

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT)

PennDOT Specs (1994) Commonwealth of Pennsylvania 
Department of Transportation, Standard 
Specifications, Publication 408

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Seed; G,DO. Fertilizer; G,DO. Topsoil; G,DO. Plants; GA.

Statement signed by an official authorized to certify on behalf of 
the manufacturer of a product, system or material, attesting that 
the product, system or material meets specified requirements.  The 
statement must be dated after the award of the contract, must 
state the Contractor's name and address, must name the project and 
location, and must list the specific requirements which are being 
certified.

1.4   DELIVERY, STORAGE, AND HANDLING

1.4.1   Inspection of All Materials

Material shall be inspected upon arrival at the jobsite and unacceptable 
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material shall be removed from the jobsite.

1.4.1.1   Topsoil

A soil test shall be provided for topsoil delivered to the site.

1.4.1.2   Soil Amendments

Delivery of fertilizer and lime to the site shall be in original, unopened 
containers bearing manufacturer's chemical analysis.

1.4.2   Storage

Materials shall be stored in areas designated by the Contracting Officer.  
Seed, lime and fertilizer shall be stored in cool, dry locations away from 
contaminants.

1.4.3   Handling

Materials shall not be dropped or dumped from vehicles.

PART 2   PRODUCTS

2.1   SEED

2.1.1   Seed Classification

State-certified seed of the latest season's crop shall be provided in 
original sealed packages bearing the producer's guaranteed analysis for 
percentages of mixture, purity, germination, hard seed, weed seed content, 
and inert material. Labels shall be in conformance with AMS-01 and 
applicable state seed laws.

2.1.2   Seed Mixtures

The seed mixtures shall be Formula B as specified in PennDOT Specs, Section 
804, Table A.

2.2   SOIL AMENDMENTS

Soil amendments shall consist of lime and fertilizer meeting the following 
requirements.

2.2.1   Lime

Commercial grade ground or hydrated limestone containing not less than 50 
percent of total oxides, 85 percent calcium and magnesium oxides and ground 
to such fineness that a minimum 50 percent pass 100-mesh sieve and 98 
percent pass 20-mesh sieve.

2.2.2   Fertilizer

Fertilizer shall be commercial grade, free flowing, uniform in composition 
and conforming to FS O-F-241. Fertilizer shall be granular of the 
composition determined on the basis of a soil test.

2.2.3   Mulch
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Mulch shall be free from weeds, mold and other deleterious materials.

2.2.3.1   Wood Cellulose Fiber

Wood cellulose fiber shall not contain any growth or germination-inhibiting 
factors and shall be dyed an appropriate color to facilitate visual 
metering during application. Composition on air-dry weight basis:  9 to 15 
percent moisture, pH range from 4.5 to 6.0. Use with hydroseeding 
application of grass seed and fertilizer. When added to water, it forms a 
homogeneous slurry.

2.3   EROSION CONTROL MAT

Erosion control mat shall be in accordance with Section 02370 EROSION 
CONTROL MAT.

2.4   TOPSOIL

Topsoil shall be imported and as specified in Subsection 802.2 of the 
PennDOT Specs.

2.5   HYDROPHILIC COLLOIDS

Hydrophilic colloids shall be physiologically harmless to plant and animal 
life, without phytotoxic agents.  Colloids shall be naturally occurring, 
silicate powder based, and shall form a water insoluble membrane after 
curing.  Colloids must resist mold growth.

2.6   WATER

Water shall not contain elements toxic to plant life.

PART 3   EXECUTION

3.1   SCOPE

Topsoil shall be placed in all disturbed areas and beneath the erosion 
control mat.  Erosion control mat shall be filled with topsoil. Topsoil 
placed in all disturbed areas and the filled erosion control mat shall be 
seeded and mulched as specified herein.

Seeding shall be performed in areas indicated on the drawings or in areas 
disturbed by Contractor operations, and in accordance with the application 
rates and methods specified in PennDOT Specs, Section 804, Table A, and 
Section 804.3.  At the option of the contractor and with the approval of 
the Contracting Officer, seeding may be performed by hand or mechanical 
methods. 

3.2   SEEDING CONDITIONS

Seeding operations shall be performed only during periods when beneficial 
results can be obtained. When drought, excessive moisture or other 
unsatisfactory conditions prevail, the work shall be stopped when directed. 
When special conditions warrant a variance to the seeding or planting 
operations, proposed times shall be submitted to and approved by the 
Contracting Officer.

3.3   SEEDING TIMES
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Seeding operations shall be performed only during periods when beneficial 
results can be obtained.  When drought, excessive moisture, or other 
unsatisfactory conditions prevail, the work shall be stopped when directed.

3.4   SITE PREPARATION

3.4.1   Preparation of Seeding Areas

3.4.1.1   General

Areas to receive topsoil shall be filled as needed or have surplus soil 
removed to attain the finished grade. The Contractor shall smooth grade 
these areas. Drainage patterns shall be maintained. Turf areas compacted by 
construction operations shall be completely pulverized by tillage. Soil 
used for repair of erosion or grade deficiencies shall conform to topsoil 
requirements specified in this section. Finished grade shall be 1 inch 
below the adjoining grade of any surfaced area. New surfaces shall be 
blended to existing areas. Debris and stones larger than 1 inch in any 
dimension shall be removed from the surface.

3.4.1.2   Topsoil Placement in Disturbed Areas and Underneath Erosion Control 
Mat

The subgrade soil shall be scarified to a 2-inch depth using heavy rakes or 
other approved methods.  Stones and other foreign material 2 inches or 
larger in any dimension shall be removed and satisfactorily disposed. 
Topsoil shall be placed in all disturbed areas and underneath erosion 
control mat. The topsoil shall be spread and compacted to a 4-inch uniform 
thickness.  Compaction shall be performed using a roller weighing not over 
120 pounds per foot width of roller or by other approved methods.  Topsoil 
shall not be placed when the subgrade is frozen, excessively wet, extremely 
dry, or in a condition otherwise detrimental to proper grading.  All placed 
topsoil shall be graded to drain.  Soil amendments shall be applied to 
topsoil prior to installation of erosion control mat.

3.4.1.3   Topsoil Placement Over Erosion Control Mat

After the mat has been satisfactorily installed in accordance with Section 
02370 EROSION CONTROL MAT, additional topsoil shall be placed over the mat 
and hand spread evenly to a depth that shall completely fill the mat's 
voids.  In no case shall any type of equipment be allowed on the matting at 
any time during performance of this contract. Excess soil thickness shall 
be avoided.

3.4.1.4   Unsatisfactory Environmental Conditions

Site preparation work shall be performed only during periods when 
beneficial results can be obtained. When drought, excessive moisture or 
other unsatisfactory condition prevails, the work shall be stopped when 
directed.

3.4.2   Application of Soil Amendments

3.4.2.1   Soil Test

A soil test shall be performed for pH, chemical analysis and mechanical 
analysis to establish the quantities and type of soil amendments required 
to meet local growing conditions for the type and variety of turf specified.
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3.4.2.2   Lime

Lime shall be applied at the rate recommended by the soil test. Lime shall 
be incorporated into the soil to a minimum depth of 4 inches or may be 
incorporated as part of the tillage operation.

3.4.2.3   Fertilizer

Fertilizer shall be applied at the rate recommended by the soil test. 
Fertilizer shall be incorporated into the soil to a minimum depth of 4 
inches or may be incorporated as part of the tillage or hydroseeding 
operation.

3.4.2.4   Deviations

Deviations in the ground surface in relation to the grades indicated shall 
be corrected prior to turfing.

3.5   SEEDING

3.5.1   General

Prior to seeding, any previously prepared seedbed areas compacted or 
damaged by interim rains, traffic or other cause, shall be reworked to 
restore the ground condition previously specified. Do not hydroseed when 
the wind velocity is such as to prevent uniform seed distribution.

3.5.2   Equipment Calibration

The equipment to be used and the methods of seeding shall be subject to the 
inspection and approval of the Contracting Officer prior to commencement of 
seeding operations.  Immediately prior to the commencement of seeding 
operations, the Contractor shall conduct seeding equipment calibration 
tests in the presence of the Contracting Officer.

3.5.3   Hydroseeding

Seed and fertilizer shall be added to water and thoroughly mixed at the 
rates specified. Wood cellulose fiber mulch shall be added at the rates 
recommended by the manufacturer after the seed, fertilizer and water have 
been thoroughly mixed, to produce a homogeneous slurry. Slurry shall be 
uniformly applied under pressure over the entire area. Adequate soil 
moisture shall be ensured by spraying water on the entire hydroseeded area 
and moistening the soil to a minimum depth of 2 inches. The hydroseeded 
area shall not be rolled.

3.5.4   Applying Wood Cellulose Fiber Mulch

Wood cellulose fiber mulch shall be applied as part of the hydroseeding 
application.

3.5.5   Applying Non-asphaltic Tackifier

Hydrophilic colloid tackifier shall be applied at rate recommended by 
manufacturer. Apply with hydraulic equipment suitable for mixing an 
applying uniform mixture of tackifier.

3.5.6   Watering Seeded Areas
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Watering shall be started within 7 days after completing the seeded area.  
Water shall be applied at the rate sufficient to ensure moist soil 
conditions to a minimum depth of 2 inches. Run-off and puddling shall be 
prevented.

3.6   RESTORATION AND CLEAN UP

3.6.1   Restoration

Existing turf areas, pavements and facilities that have been damaged from 
the seeding and mulching and planting operations shall be restored to 
original condition at Contractor's expense.

3.6.2   Clean Up

Excess and waste material shall be removed and shall be disposed of off the 
site. Adjacent paved areas shall be cleaned.

3.7   PROTECTION OF SEEDED AND MULCHED AREAS

Immediately after seeding and mulching, the area shall be protected against 
traffic or other use by erecting barricades and providing signage as 
required or as directed by the Contracting Officer.

3.8   ESTABLISHMENT PERIOD

3.8.1   Commencement

The Establishment Period for establishing a healthy stand of turf, and 
healthy plants, shall begin on the first day of work under this contract 
and shall end three (3) months after the last day of seeding and mulching 
and planting operations required by this contract. Written calendar time 
period shall be furnished to the Contracting Officer for the Establishment 
Period.

3.8.2   Satisfactory Stand of Turf

A satisfactory stand of turf from the seeding operation is defined as a 
minimum of 50 grass plants per square foot.  Bare spots shall be no larger 
than 3-inches square. The total bare spots shall not exceed 2 percent of 
the total seeded area.

3.8.3   Maintenance of Turf During Establishment Period

3.8.3.1   General

Maintenance of the turfed areas shall include eradicating weeds, 
eradicating insects and diseases, protecting embankments and ditches from 
erosion, maintaining erosion control materials and mulch, protecting turfed 
areas from traffic, mowing, watering, and post-fertilization.

3.8.3.2   Mowing

Seeded areas shall be moved to a minimum height of 1-1/2 inches when the 
average height of the turf becomes 4 inches.

3.8.3.3   Watering
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Watering shall be at intervals to obtain a moist soil condition to a 
minimum depth of 1 inch.  Frequency of watering and quantity of water shall 
be adjusted in accordance with the growth of the turf. Run-off, puddling 
and wilting shall be prevented.

3.8.3.4   Post-Fertilization

Nitrogen carrier fertilizer shall be applied at the rate of no more than 
0.5 pounds per 1000 square feet after the first month and again in 3 
months. The application shall be timed prior to the advent of winter 
dormancy and shall avoid excessively high nitrogen levels.

3.8.3.5   Repair

The Contractor shall re-establish as specified herein, eroded, damaged or 
barren areas. Mulch shall also be repaired or replaced as required.

3.8.4   Maintenance Report

A written record shall be furnished to the Contracting Officer of the 
maintenance work performed.

3.8.5   Maintenance Instructions

Written instructions shall be furnished to the Contracting Officer for 
year-round care of installed plants.

3.9   FINAL ACCEPTANCE

3.9.1   Preliminary Inspection

Prior to the completion of the establishment period a preliminary 
inspection shall be held by the Contracting Officer.  Time for the 
inspection will be established in writing.  The acceptability of the turf 
in accordance with the establishment period shall be determined. 
Unacceptable stand of turf shall be repaired and/or replaced as soon as 
possible.

3.9.2   Final Inspection

A final inspection shall be held by the Contracting Officer to determine 
that deficiencies noted in the preliminary inspection have been corrected.  
Time for the inspection shall be established in writing.

3.10   MEASUREMENT AND PAYMENT

3.10.1   Erosion Control Mat

Topsoil placed beneath and to fill the erosion control mat and seeding and 
mulching the mat will be measured for payment as specified in Section 02370 
EROSION CONTROL MAT.

3.10.2   Disturbed Areas

All work specified herein for placing topsoil, seeding, and mulching areas 
disturbed by the Contractor's operations will not be measured for payment. 
Costs in connection therewith shall be included in all Price Items.

    -- End of Section --
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SECTION 04920

STONE MASONRY WALL REHABILITATION

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the rehabilitation of the stone 
masonry wall including reconstructing a whole section of the wall, 
repairing the wall in various areas by grouting whole areas and resetting 
some wall stones, and placing new capstones where required.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Stone Masonry Work; G,DO.

Drawings, including plans, elevations, and details, showing 
proposed reconstruction of the stone masonry wall as indicated on 
the contract drawings.

SD-03 Product Data

Stone; G,DO.

Submit source of supply information for all stone obtained from 
outside sources including wallstone and capstone.

Grout; G,DO.

Submit manufacturer's data on proposed quick setting grout.

Cold Weather Installation; G,DO.

Cold weather construction procedures shall be described in detail 
including personnel, equipment and materials proposed to be 
utilized.

SD-04 Samples

Stones; G,DO.

Submit samples of all stone items obtained from approved outside 
sources including wallstone and capstone proposed for use in the 
construction.  A minimum of one capstone and a 1-ton load of 
wallstone shall be supplied for approval.  No stone obtained from 
outside sources shall be used until approved by the Contracting 
Officer.
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SD-06 Test Reports

SD-07 Certificates

Stone Masonry Wall Rehabilitation Qualifications and Experience; 
G,DO.

Qualifications, with verification of experience, of the Contractor 
in the rehabilitation of stone masonry.

These qualifications must clearly illustrate a minimum of two (2) 
projects performed within the past eight (8) years by the 
Contractor or his stone masonry sub-contractor of a similar scope, 
size and complexity to this project.  The Contractor's past 
project experience must be verifiable via references listed in the 
pre-award survey.  The Contracting Officer, at his option, shall 
certify that the Contractor's past project experience, as 
submitted, is acceptable in scope, size and complexity, and his 
proposed key full-time staff have similar experience over the past 
eight years.

It will be the Contracting Officer's sole decision as to the 
acceptability of the Contractor's past experience as evidence of 
the Contractor's qualifications to satisfactorily complete this 
project.  If the Contracting Officer finds the Contractor's 
qualifications through past experience, or their key full-time 
staff to be unsatisfactory to complete this project, the 
Contracting Officer has the option to request additional 
qualifications, sub-contractors, and/or key full-time staff until 
an acceptable level of qualification is submitted and approved.  
Stone masonry work shall not commence until Contractor 
qualifications and staff are accepted by the Contracting Officer.

Reconstruction and Repair Work Plan; G,DO.

The procedures proposed for the accomplishment of the stone 
masonry rehabilitaion work including reconstruction of a portion 
of the wall, resetting wallstones and capstones, and grouting the 
area indicated on the drawings.  The procedures shall provide for 
safe conduct of the work, careful removal and disposition of the 
existing masonry stone which shall be reused to the maximum extent 
possible, protection of property and the remaining portions of the 
wall which is to remain undisturbed, and coordination with other 
work in progress.  The procedures shall include a detailed 
description of the personnel, methods and equipment to be used for 
each operation, and the sequence of operations.

Grout; G,DO.

Statement signed by an official authorized to certify on behalf of 
the manufacturer of a product, system or material, attesting that 
the product, system or material meets specified requirements.  The 
statement must be dated after the award of the contract, must 
state the Contractor's name and address, must name the project and 
location, and must list the specific requirements which are being 
certified.

1.3   GENERAL REQUIREMENTS
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The work under this specification includes the requirements for furnishing 
all labor, materials and equipment required for the stone masonry 
rehabilitation of the existing wall as indicated on the contract drawings. 
The work includes:

A.  Reconstruction of a whole failed section of stone masonry wall.

B.  Resetting/reinstallation of loose, displaced or missing wallstones. 
The locations requiring this repair work is indicated on the contract 
drawings. Any additional areas identified by the Contractor requiring 
resetting/reinstallation of stones shall be inspected and approved by 
the COR prior to commencing work on those areas.

C. Regrouting the entire area of wall between elevation 3.5 and mean 
high water.

D.  The resetting/reinstallation of loose, displaced, or missing 
capstone onto the wall.

E. Grouting holes created by removal of vegetation.

1.4   REUSE OF EXISTING STONE MASONRY CAPSTONES AND WALLSTONES

The Contractor may reuse capstones and wallstones recovered from the base 
of the wall in the stone masonry rehabilitation work. The Contractor shall 
reuse existing masonry capstones and wallstones that are in place but 
require resetting. All recovered  and existing stones shall be approved by 
the COR for acceptability of quality and size prior to their reuse. For 
proposal purposes, the Contractor shall assume that all required capstones 
and wallstones shall be imported.

1.5   DELIVERY, HANDLING, AND STORAGE

Grout and all other materials required for the contract work shall be 
delivered in unopened containers, plainly marked and labeled with 
manufacturers' names and brand.  All materials shall be stored in dry, 
weathertight enclosures or be completely covered.  All materials shall be 
handled in a manner that will prevent the inclusion of foreign materials 
and damage by water or dampness.

1.6   PROTECTION OF EXISTING PROPERTY

Before beginning any of the work, the Contractor shall carefully survey the 
site and examine the drawings and specifications to determine the extent of 
the work.  The Contractor shall take all necessary precautions to avoid 
damage to the existing stone masonry wall and other existing items to 
remain in place, to be reused, or to remain the property of the Government, 
and any damaged items shall be replaced as approved by the Contracting 
Officer at no additional cost to the Government.  The Contractor shall 
construct and maintain shoring, bracing and supports, as required to ensure 
that the existing stone masonry wall is not overloaded.

PART 2   PRODUCTS

2.1   STONE MASONRY ITEMS

The Contractor shall provide wallstone and capstone from an approved 
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outside source to match the existing adjacent stone masonry in appearance 
and color.

2.2   GROUT

Grout shall be a quick setting, hydraulic cementitious, low shrinkage, high 
early strenghth grout with excellent freeze/thaw resistance. Grout shall 
achieve a minimum compressive strength of 5000 psi at 28 days.

PART 3   EXECUTION

3.1   PLANT GROWTH THROUGH THE EXISTING WALL

Existing plant growth through the wall shall be removed as specified in 
Section 02315 EXCAVATION AND BACKFILLING.

3.2   DELINEATION OF EXTENT OF RECONSTRUCTION AND REPAIR

Utilizing the drawings as a guide, the Contractor shall locate the area to 
be reconstructed and the areas requiring setting of stones. Using latex 
paint or other temporary means, the Contractor shall delineate the areas to 
be reconstructed and repaired. In addition, the Contractor shall delineate 
any other areas of the stone masonry wall (not identified on the contract 
drawings) requiring repair. Subsequent to delineation of all repair areas, 
the COR shall review each repair area for approval prior to the Contractor 
commencing repair work on the areas.

3.3   COMPLETION OF WORK TO MATCH EXISTING LAYOUT

The stone masonry wall rehabilitation work shall be completed with the 
objective of matching the stone layout and joint sizes of the existing wall 
to the maximum extent possible.

3.4   DEMONSTRATION OF STONE MASONRY REHABILITATION WORK

The Contractor shall demonstrate his proposed stone masonry repair 
techniques prior to commencing the rehabilitation work. The sample work 
shall be in actual repair areas of the stone masonry wall so that the 
sample work may, if acceptable, be incorporated into the contract work.  
The Contractor shall notify the Contracting Officer at least one week in 
advance of this demonstration to allow for coordination with the District 
Office and Olde Fort Mifflin staff for inspection and approval. The 
Contracting Officer shall determine acceptability of workmanship and 
appearance.

3.5   HOT AND COLD WEATHER INSTALLATION REQUIREMENTS

The Contractor shall follow and adhere to the grout manufacturer's 
recommendations and restrictions for procedures to be followed during hot 
or cold installation.

3.6   STONE MASONRY REHABILITATION

3.6.1   General

Stone masonry rehabilitation work shall be performed at the repair 
locations and at the reconstruction location indicated on the drawings.  
Loose particles, laitance, spalling, cracked, or debonded masonry and 
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mortar and foreign materials shall be removed with hand tools unless 
otherwise noted.  Stone masonry being laid and surfaces to receive stone 
masonry shall be free of frost. Surfaces of the structure, and surfaces 
adjacent to the work area shall be protected from damage which may result 
from removal, cleaning, and repair operations. The new or reconstructed 
stone masonry shall match the existing surrounding stone work in terms of 
stone type, size, shape, angularity and color; finished joint size and 
appearance; stone placement and bond pattern; and overall physical 
dimension and configuration of the completed work.

3.6.2   Shoring

It is the contractor's responsibility to provide adequate shoring and 
support of the surrounding stone work to prevent further collapse or 
degradation of the wall. If collapse or further degradation occurs as a 
result of contractor negligence to provide adequate support, the entire 
wall section that collapsed or was degraded shall be reconstructed as 
specified herein, at no additional cost to the Government.

3.6.3   Surface Preparation

Surfaces prepared for repair shall be cleaned free of dust, dirt, masonry 
chips, oil or other contaminants and shall be prepared or primed as 
recommended by the grout manufacturer.

3.6.4   Cutting and Fitting

Full stone masonry units of the proper size shall be used wherever 
possible.  Field shaping, chiseling, cutting and fitting of the stone 
masonry shall be done only as required to fit the existing spaces.

3.6.5   Joint Widths

Joint widths shall match the existing adjacent joint widths but in all 
cases shall be a maximum of 4 inches or the maximum recommended by the 
grout manufacturer, whichever is less. In locations where regrouting would 
result in a joint greater than 4 inches, the Contractor shall reset a new 
wallstone.

3.6.6   Joint Depths

During resetting of stones, grouting, and reconstruction work, the grout 
shall be placed between stones a minimum of 4 inches, deep into the wall.

3.6.7   Repair Locations

For resetting stones, the depth (i.e. distance into the wall) for removal 
and resetting of stones shall be final-determined in the field and approved 
by the Contracting Officer prior to placing new or resetting existing 
stones.

3.6.8   Reconstruction of Wall

The Contractor shall reconstruct the wall to match the cross-section of the 
walls on either side of the reconstruction location.

3.6.9   Regrouting Wall Between Elevation 3.5 and Mean High Water

The Contractor shall regrout all stones between elevation 3.5 and mean high 
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water, between the stations indicated on the contract drawings.

3.7   CAULKING

Caulking will not be permitted.

3.8   TOLERANCES

The stone masonry wall shall be reconstructed and repaired with a tolerance 
of 1/2 inch from plumb in both vertical and horizontal. The capstones shall 
be placed with a tolerance of 1/2 inch from level.

3.9   POINTING AND CLEANING

After exposed joints have attained their initial set, but prior to 
hardening, grout and splashings shall be completely removed from exposed 
stone masonry surfaces.  Before completion of the work, defects in joints 
of exposed masonry, shall be raked out as necessary, filled with grout, and 
tooled to match existing joints.

3.10   GROUT CURING

Grout shall be cured as recommended by the manufacturer of the grout.

3.11   FILLING HOLES

Holes created by the removal of vegetation growing through the wall shall 
be filled with grout.

3.12   CLEAN-UP

Debris, rubbish, and waste materials from the dismantlement operation shall 
be removed from the project site daily, unless otherwise directed, to avoid 
accumulation at the site.  Debris and rubbish shall be removed from the 
project site and transported in a manner that prevents spillage on streets 
or adjacent areas.  Local regulations regarding hauling and disposal shall 
apply.

3.13   MEASUREMENT AND PAYMENT

3.13.1   Resetting Wallstones

The work specified in this section for the repair of the stone masonry wall 
by resetting wallstones will be measured for payment by the square foot of 
wall repaired. All costs in connection therewith shall be included in Price 
Item No. 1 "Resetting Wall Stones." For proposal purposes, the Contractor 
shall assume that these wallstones shall be imported.

3.13.2   Resetting Capstones

The work specified in this section for resetting capstones will be measured 
for payment by the linear foot of capstone to be set. All costs in 
connection therewith shall be included in Price Item No. 2 "Resetting 
Capstones." For proposal purposes, the Contractor shall assume that all 
required capstones shall be imported.

3.13.3   Stone Masonry Wall Reconstruction

The work specified in this section for the reconstruction of the stone 
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masonry wall will be measured for payment by the cubic foot of wall either 
repaired or reconstructed. All costs in connection therewith shall be 
included in Price Item No. 3 "Stone Masonry Wall Reconstruction." For 
proposal purposes, the Contractor shall assume that all required wallstones 
shall be imported.

3.13.4   Grouting Stone Masonry Wall

The work specified in this section for the grouting of the stone masonry 
wall will be measured for payment by the square foot of wall grouted. All 
costs in connection therewith shall be included in Price Item No. 4 
"Grouting Stone Masonry Wall."

    -- End of Section --    
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